
 

 
 

 
 

 
 
 
 

 
 

 

CONTRACT DOCUMENT 
 

WINDOW REMOVAL & RE-INSTALL 
3rd and 4th FLOOR 

URCA HEADQUARTERS – FREDERICK HOUSE 
FREDERICK STREET – NASSAU, BAHAMAS 

 
 

Superintending Officer:     Project Manager: 
Director/Utilities & Energy           VERITAS Consultants Limited 
Utilities Regulation and Competition Authority   Church Street Plaza 
P. O. Box N-4860           P.O. Box CR-54090 
Nassau, Bahamas      Nassau, Bahamas 

   

UTILITIES REGULATION & 
COMPETITION AUTHORITY 
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SECTION NO. 1 – ABSTRACT OF PARTICULARS  
SPECIFIC ITEMS APPLICABLE TO THIS PROJECT 

 
  The Abstract of Particulars applicable to this project is as follows: - 

   
 Condition 
 Ref 
 
 1.1 The Authority     the Utilities Regulation & Competition 

Authority (URCA)  
 
 1.2  The Superintending   the Director of Utilities and Energy of the  
   Officer     Utilities Regulations & Competition Authority 

(including any person(s) designated or 
authorized to act on their behalf) and the 
Project Manager 

 
 1.3  The Project Manager   VERITAS Consultants Limited 
 
 
 2.1 Date for Commencement   Within (7) seven days from the 
         order to commence 
 

 2.2 Date of Completion  Contractor to provide schedule of completion 
 

 2.3  Defects Liability    (6) six months from the date of practical 
completion (95% complete)  

    
 2.4   Period of Interim    Minimum Fourteen (14) days 
   Certificates 
 
 2.5  Period for preparing    Seven (7) days from- 
   Certificates     the date of valuation. 
 
 2.6  Period for honoring   Seven (7) days from 
   Certificates      date of Certificate 
 
 2.7 Percentage of Certificate Five (5%) Percent  
  Retained 
      
 2.8  Liquidated and   at a rate of B$500.00 per 
   Ascertained Damages  week or part of a calendar week. 
  
 2.9  Warranty Period   twelve (12) Months from completion 
   Ascertained Damages   
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Insurance for Injury to Persons; Loss of Property (Clause 29) 
  
 
A Contractors All Risk Insurance: Coverage is to include injury, fire, and theft. 
 
B Tenders shall obtain personal liability, and loss of property insurance coverage for a 

maximum of B$100,000.00 for any one occurrence but unlimited as to the number of 
occurrences. 

 
 
 Pricing of Schedules of Works 
 
C The contract sum for this project includes, without limitation, all labor, material, and 

equipment for construction and installation of works as outlined in the Works. 
 
            

General Notes and Insurance (Proof of insurance required for payment)  
 

  

92  
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SECTION 2 – ARTICLES OF AGREEMENT 
 

 
This agreement made the      day  of  July,  2022 between the 
 

 

The Utilities Regulation & 
Competition Authority (URCA) 

 
 
in the City of Nassau, on the Island of New Providence (Hereinafter called the ‘Authority’) of the 
one part, and 
 
 

 
{Proposed Contractor} 

 

 
 
(Hereinafter called the ‘Contractor’) of the second part. 
 
Whereas the Authority is desirous that certain works should be constructed, Viz 
 
 

WINDOW REMOVAL & RE-INSTALL 
URCA HEADQUARTERS – FREDERICK HOUSE 

FREDERICK STREET – NASSAU, BAHAMAS 

 

and the Authority has accepted a tender by the Contractor in the sum of  
BS$ 
 

TBD 

 

 
[TBD] 

 

 
For work at the URCA HEADQUARTERS – FREDERICK HOUSE – FREDERICK STREET – 
NASSAU, BAHAMAS 
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NOW this Agreement witnesses as follows: 
 
1. In this Agreement words and expressions shall have the meanings as respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 
 
2. The following contract documents shall be deemed to form and be read and construed as 

part of this agreement viz 
 
a. The said Tender 
b. The Conditions of Contract 
d. The Works 

 
 

3. In consideration of the payments to be made by the Authority to construct, complete, and 
maintain the works in conformity, in all respects, with the provisions of the Contract 
Documents. 

  
 
4. The Authority hereby covenants to pay the Contractor in consideration of the construction, 

completion, and maintenance of the work at the Contract Price at the time and in the 
manner prescribed by the Contract Documents. 

 
 
  



URCA Headquarters Restoration  Contract Documents 

 
 

 
IN WITNESS WHEREOF the Chief Executive Officer of the Utilities Regulation and Competition 
Authority of the Commonwealth of the Bahamas has hereunto affixed their official seal and the 
contractor has hereunto affixed their seal and set hand the day and year first above written. 
 
 

   
  

 
 

SIGNATURE   

 (Chief Executive Officer of The Utilities Regulation & 
Competition Authority (URCA)) 

 

   
SIGNED, SEALED, AND DELIVERED by 

  
 

 

 Chief Executive Officer  
the said Utilities Regulation and Competition 

Authority of the Bahamas 
 

   

   
In the presence of:   

   
WITNESS   
(Signature)   
(Name)   

 
 

   
  

 
 

SIGNATURE   

 (Contractor)  
   
SIGNED, SEALED, AND DELIVERED by 

  
{Contractor} 

 

   
the said   
   

   
In the presence of:   

   

WITNESS   
(Signature)   
(Name)   
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SECTION 3 -STANDARD FORM OF CONTRACT SHORT FORM 
 

CONTENTS - CONTRACT GENERAL CONDITIONS 
 
1 Definition etc. 
2 Extent of Contract 
3 Contract Documents 
4 Inspection of Site 
5 Sufficiency of Tender 
6 Contractor's Superintendence 
7 Work to be to Satisfaction of S.O. 
8 Employees 
9 Setting Out 
10 Watching and Lighting 
11 Compliance with Regulations 
12 Interference with Traffic and Adjoining Properties 
13 Supply of Plant and Material 
14 Clearance of Site 
15 Labour Conditions 
16 Quality of Materials and Workmanship 
17 Access to Site 
18 Examination of Works 
19 Removal of Improper Work 
20 Commencement of Work 
21 Time for Completion 
22 Period of Defects/Liability 
23 Variations 
24 Day work 
25 Claims and Payments 
26 Forfeiture 
27 Injury to Persons and Property 
28 Insurance 
29 Liquidated Damages 
30 Arbitration 
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CONDITIONS OF CONTRACT 
 
1.0 DEFINITIONS, ETC. 
 
1.1  "Authority" means the persons so designated in the Abstract of Particulars. 
 
1.2  "Contractor" means the individual or firm or company undertaking the Works and 

includes the Contractor's representatives, successors, and permitted assigns 
(including all sub-contractors). 

 
1.3 " Superintending Officer or S.O."  means  The Director of Utilities and Energy  of 

the Utilities Regulation and Competition Authority (URCA) for the time being or any 
other person designated as such in writing by the Authority (including the Project 
Officer). 

 
1.4 " Contract Price" means the sum named in the Form of Tender subject to such 

additions or deductions as may be made under the provisions hereinafter 
contained. 

 
1.5 " The Works" means the works described in the Specification and/or shown on the 

Drawings, including all modified extra or additional works and obligations to be 
performed under the Contract. 

 
2.0 EXTENT OF CONTRACT 
 

The Contract comprises the construction, completion, and maintenance of the 
Works. Except in so far as the Contract otherwise provides, all labor, materials, 
plant, temporary works and everything whether of a temporary or permanent 
nature required in and for such construction, completion and maintenance are 
specified in or reasonably to be inferred from the Contract. 

 
3.0 CONTRACT DOCUMENTS 
 

The documents forming the Contract are to be taken as mutually explanatory of 
one another and in case of ambiguities or discrepancies, the same shall be 
explained and adjusted by the S.O.  who shall thereupon issue to the Contractor 
instructions directing in what manner the work is to be carried out.   Provided 
always that if in the opinion of the S.O.  compliance with any such instructions shall 
involve the Contractor in any additional expense which because of any such 
ambiguity or discrepancy the Contractor did not and had no reason to anticipate,  
the S.O.  shall certify in writing and the Authority shall pay an additional sum(s) as 
agreed between the parties before the commencement of these additional services 
to cover such expense. 
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4.0 INSPECTION OF SITE 
 

The Contractor shall inspect and examine the site and its surroundings and shall 
satisfy himself before submitting his tender as to the nature of the ground and 
subsoil the form and nature of the site the quantities and nature of the work and 
materials necessary for the completion of Works and the means of access to the 
site the accommodation he may require and in general shall obtain all necessary 
information as to risks, contingencies and other circumstances which may 
influence or affect his tender. 

 
5.0 SUFFICIENCY OF TENDER 
 

The Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the Works and of the rates and 
prices stated in the specification which rates and prices shall except in so far as it 
is otherwise provided in the Contract cover all his obligations under the Contract 
and all matters and things necessary for the proper completion and maintenance 
of the Works. 

 
6.0 CONTRACTOR'S SUPERINTENDENCE 
 

The Contractor shall execute complete and maintain the Works in strict 
accordance with the Contract to the satisfaction of the S.O. 

 
7.0 WORKS TO BE TO SATISFACTION OF S.O. 
 

The Contractor or a competent and authorized agent or representative approved 
by the S.O.  (Which approval may at any time be withdrawn)  is to be constantly 
on site of the Works and shall give his whole time to the superintendence of the 
Works. 

         
8.0  EMPLOYEES 
 
8.1 The Contractor shall provide and employ on the site in connection with the Works: 

only such technical assistants as are skilled and experienced in their respective 
callings and such sub-agents, foremen, and leading hands as are competent to 
give proper supervision to the work they are required to supervise and such skilled, 
semi-skilled and unskilled labor as is necessary for the proper and timely execution 
and maintenance of the Works. 

 
8.2 The S.O.  shall be at liberty to object to and require the Contractor to remove 

forthwith from the Works any person employed by the    Contractor in or about the 
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execution or maintenance of the Works who in the opinion of the S. O. misconducts 
himself or is incompetent or negligent in the proper performance of his duties and 
such person shall not be again employed upon the Works without the written 
permission of the S.O.  Any person so removed from the Works shall be replaced 
without delay by a competent substitute approved by the S.O. 

 
9.0  SETTING OUT 

 
The Contractor shall be responsible for the true and accurate setting out of the 
Works, which will be checked by the S.O. or his representative. Such checking 
shall not however relieve the Contractor of his responsibility for the correctness of 
the setting out. 
 

10.0  WATCHING & LIGHTING 
 

The Contractor shall in connection with the Works provide and maintain at his own 
cost all lights, guards, fencing, and watching when and where necessary. 
 

11.0 COMPLIANCE WITH REGULATIONS 
 

The Contractor shall conform in all respects with the provisions of any such 
Statute, Ordinance or Law and the Regulations or Byelaws of any duly constituted 
authority which may apply to the Works or any temporary works and with such 
rules and regulations of Public Bodies and companies and shall keep the Authority 
indemnified against all penalties and liability of every kind for breach of any such 
Statute, Ordinance or Law, Regulation or Byelaw.  

 
Provided always that the Authority will repay or allow to the Contractor all such 
sums as the S.O.  shall certify to have been properly payable and paid by the  
Contractor in respect of such fees. 

 
12.0 INTERFERENCE WITH TRAFFIC & ADJOINING PROPERTIES 
 

All operations necessary for the execution of the Works and the construction of 
any temporary works shall so far as compliance with the requirements of Contract 
permits be carried on so as not to interfere unnecessarily or improperly with the 
public convenience or the access to use and occupation of public or private road 
and footpaths or to or of properties whether in the possession of the Authority or 
of any other person and the Contractor shall save harmless and indemnify the 
Authority in respect of all claims,  demands,  proceedings,  damages, costs, 
charges and expenses whatsoever arising out of or about any such matters. 
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13.0 SUPPLY OF PLANT & MATERIAL 
 

Except where otherwise specified, the Contractor shall at his expense supply and 
provide all constructional plant, labor, and materials both for temporary and 
permanent works. 

 
14.0 CLEARANCE OF SITE 
 

During the progress of and upon completion of the Works, the Contractor shall 
clear away and remove from the site all surplus materials, rubbish, constructional 
plant and temporary works of every kind and leave the whole of the site and Works 
clean and in workmanlike condition to the satisfaction of the S.O. 

 
 15.0 LABOUR CONDITIONS 
 

The Contractor shall observe all local regulations as to hours of work, rates of pay, 
and other labor conditions, and where no such regulations exist shall observe 
hours of work and rates of pay per those conditions normally observed in the 
district or any relevant trade union agreement and shall post wage rates and other 
conditions of work at the workplaces concerned.  The Contractor shall also take 
adequate measures to ensure fair and reasonable conditions of health, safety, and 
welfare of the workers.  Except as provided in clause 21 below no labor dispute or 
the settlement thereof shall be grounds for any change in the Contract, including 
but not limited to the Contract price. 
 

16.0 QUALITY OF MATERIALS AND WORKMANSHIP 
 

All materials and workmanship shall be of the respective kinds described in the 
Specifications and accordance with the S.O.'s instructions.  Samples for testing 
shall be supplied by the Contractor free of cost if the supply thereof is intended by 
or provided for in the Specifications. 
 

17.0 ACCESS TO SITE 
 

The S.O. and any person authorized by him shall at all times have access to the 
Works and to the site and to all workshops and places where work is being 
prepared or where materials,  manufactured articles, or machinery are being 
obtained for the Works and the Contractor shall afford every facility for and every 
assistance in obtaining the right to such access. 

 
18.0 EXAMINATION OF WORKS 
 

No work shall be covered up without the approval of the S.O.  and the Contractor 
shall afford a full opportunity for the  S.O.  or his representative to examine and 
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measure the work. If any part of the work has been covered up without the approval 
of the S.O., the expenses of opening up the inspection shall be the responsibility 
of the Contractor. 

 
19.0 REMOVAL OF IMPROPER WORKS 
 
19.1 The S.O.  Shall during the progress of the works have the power to order in writing 

from time to time: - 
 

21.1.1 The removal from the site within such time or times as may be 
specified any materials which in the opinion of the S.O. are not following the 
Contract. 

 
2.1.2 The substitution of proper and suitable materials. 

 
21.1.3 The removal and proper re-execution of any work which in respect of 
materials or workmanship is not in the opinion of the S.O. following the 
Contract. 

 
19.2 In the case of default on the part of the Contractor in carrying out such order the 

Authority shall be entitled to employ and pay other persons to carry out the same 
and all expenses consequent thereon or incidental thereto shall be recoverable 
from the Contractor or may be deducted by the Authority from any monies due or 
which may become due to the Contractor. 

 
20.0 COMMENCEMENT OF WORK 
 

The Contractor shall commence the work on-site within (7) Seven days after the 
receipt by him of an order in writing to this effect from the S.O. and shall proceed 
with the same with due expedition. 

 
21.0 TIME FOR COMPLETION 
 

The whole of the Works shall be completed within the time stated in the Abstract 
of Particulars.   Should the amount of extra work or any special circumstance be 
such as to fairly entitle the Contractor to an extension of time for the completion of 
the work the S.O. shall determine the amount of such extension.  Should the rate 
of progress of the Works or any part thereof be at any time in the opinion of the 
S.O.  too slow to ensure the completion of the  Works by the prescribed time or 
extended time for the completion, the S.O. shall notify the Contractor in writing and 
the Contractor shall thereupon take such steps as the Contractor may think fit and 
the S.O.  may approve to expedite progress to complete the Works by the 
prescribed time or extended time of completion at no cost to the Authority. 
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Special circumstances for this Clause is a reference to Acts of God or of the public 
enemy, earthquakes, hurricanes, acts of the Government in its sovereign capacity, 
fire, floods, epidemic, strikes, and lockouts, or such other circumstances, which 
cause failure to perform hereunder and in every case are beyond the reasonable 
control and without the fault or negligence of the Contractor or his subcontractors’. 

 
22.0 PERIOD OF DEFECTS LIABILITY & WARRANTIES 
 
22.1 The Contractor shall execute all repairs, adjustments, reconstruction, rectification, 

and making good of defects, imperfections, shortages, or other faults as may be 
required by the S.O. for (6) six months from practical completion for buildings  

 
22.2 All such work shall be carried out by the Contractor at his own expense if the 

necessity thereof shall in the opinion of the S.O. be due to the use of materials or 
workmanship not following the Contract, or to neglect or failure on the part of the 
Contractor to comply with any obligation expressed or implied on the Contractor's 
part under the Contract. 

 
22.3 The contractor shall provide a warranty for a period of twelve (12) months for the 

proper re-installation of the windows. The warranty shall be limited to the 
installation of corrective works and does not cover any manufacturer defect in the 
window unit. During the warranty period the contractor shall correct and make good 
any installation defect at their own cost. 

 
 
23.0 VARIATIONS 
 
23.1 The S.O.  shall make any variation of the form, quality, or quantity of the Works or 

any part thereof that may in his opinion be necessary and for that purpose or if for 
any other reason it shall in his opinion be desirable, shall have the power to order 
the Contractor to do and the Contractor shall do any of the following: - 

 
23.1.1 Increase or decrease the quantity of work included in the Contract. 

 
23.1.2 Omit any such work. 

 
23.1.3 Change the character or quality or kind of any such work. 

23.1.4 Change the levels, lines, position, and dimension of any part of the  
    work. 

 
23.1.5 Execute additional works of any kind necessary for the completion of 

the works, and no such variation shall in any way vitiate or invalidate 
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the Contract but the value (if any) of all such variations shall be taken 
into account in ascertaining the amount of the Contract price. 

 
23.2 All such work shall be valued at the rates set out in the Specifications if in the 

opinion of the S.O. the same shall be applicable. 

24.0 DAYWORK 
 

The S.O. may if in his opinion it is necessary or desirable instruct in writing that any 
additional or substituted work shall be executed on a day work basis. In respect of 
all such works executed on a day work basis, the Contractor shall during the 
continuance of such work deliver each day to the S.O.'s representative an exact list 
in duplicate of the names, occupations, and time of all workmen employed on such 
work and a statement in duplicate showing the description and quantity of all 
materials and plant used therein.  One copy of such list if correct will be signed by 
the S.O.'s Representative and returned to the Contractor. 

 
25.0 CLAIMS AND PAYMENTS 
 

The Contractor shall send to the S.O.’s representative at agreed intervals an 
account giving particulars of all claims to which the Contractor may consider himself 
entitled, including claims for all extra or additional work ordered by the S.O.  The 
S.O.  shall certify the sum to be paid by way of an interim certificate and the  
Contractor shall be entitled to payment of such amount per the periods stated in the 
Abstract of  Particulars.  Payments will be made based on 90% of the value of the 
completed work plus 90% of the value of materials delivered to the site but not yet 
incorporated into the Works.  After the Works are complete,  payment shall be made 
at the rate of 95% of the completed work and the remaining 5% shall be held by the 
Authority as retention money until the satisfactory conclusion of the defects liability 
period. In submitting claims for payment, the Contractor shall include a certificate 
that all his employees have been paid the wage to which they are due. 
 
 

26.0 FORFEITURE 
 

26.1 If the Contractor shall become bankrupt or have a receiving order made against 
him or shall present his petition in bankruptcy or shall make an agreement with or 
assignment in favor of his creditors or shall agree to carry out the Contract under 
a committee of inspection of his creditors or being a corporation) shall go into 
liquidation (other than a voluntary liquidation for amalgamation or reconstruction) 
or if the Contractor shall assign the Contract without the consent in   writing  of the 
Authority first  obtained  or  shall have an execution  levied on his goods or property 
or if the S.O. shall certify in writing to the Authority that in his opinion the Contractor: 

 



URCA Headquarters Restoration  Contract Documents 

 
 

 
26.1.1  has abandoned the contract, or 

 
26.1.2. without reasonable excuse has failed to commence the work or has 

suspended the progress of the Works for 14 days after receiving 
from the S.O. written notice to proceed or 

 
26.1.3 has failed to remove materials from the site or to pull down and 

replace work for 14 days after receiving from the S.O. written notice 
that the said materials or work had been condemned and rejected by 
the S.O.  under these conditions or 

 
26.1.4  is not executing the Works in accordance with the Contract or is 

persistently or flagrantly neglecting to carry out his obligations under 
the Contractor has to the detriment of good workmanship or in 
defiance of the S.O.'s instructions to the contrary sub-let any part of 
the Contract; then the Authority may after giving 14 days notice in 
writing to the Contractor enter upon the site of the Works and expel 
the Contractor there from without thereby voiding the Contract or 
affecting the rights and powers conferred on the Authority or the S.O.  
by the Contract  and  may himself complete the Works or  may 
employ  any  other  Contractor to complete  the Works  and  the 
Authority or   such  other Contractor  may use for  such completion  
so  much  of the constructional plant, temporary works  and  materials 
which have been  deemed to  become the property  of the 
Authority under the provisions  of the Contract as he or they may 
think proper  and the Authority may at any time  sell  any of the said 
constructional plant, temporary works and  unused materials and 
apply the proceeds of sale in or towards the satisfaction of any sums 
due or which may become due  to him from the Contractor under the 
Contract. 

 
 

26.1.5 If the Authority shall enter and expel the Contractor under this 
Condition, he shall not be liable to pay to the Contractor any money 
on account of the Contract until the expiration of the defects liability 
periods and thereafter until the costs of completion, damages for 
delay in completion (if any) and all other expenses incurred by the 
Authority have been ascertained and the amount thereof certified by 
the S.O.  The Contractor shall then be entitled to receive only such 
sum or sums (if any) as the S.O. may certify would have been due to 
him upon due completion by him after deducting the said amount.   
But if such amount shall exceed the sum which would have been 
payable to the Contractor on due completion by him then the 
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Contractor shall upon demand pay to the Authority the amount of 
such excess and it shall be recoverable accordingly. 

 
27  INJURIES TO PERSONS & PROPERTY 
 
27.1 The Contractor shall be solely liable for and shall indemnify the Authority in 

respect of any liability, loss, claim, or proceedings whatsoever arising under 
any statute or at common law in respect of personal injury to or the death of 
any person whomsoever, arising out of or in the course of or caused by the 
execution of the Works, unless due to any act or neglect of the Authority or of 
any person for whom the Authority is responsible. 

 
27.2 Injury to property.  Except for such loss or damage by fire as is at the risk of the 

Authority under Clause 28.2 of these conditions the Contractor shall be liable 
for and shall indemnify the Authority against any loss, liability, claim, or 
proceedings in respect of any injury or damage whatsoever to any property, 
real or personal insofar as such injury or damage arises out of or in the course 
of or because of the execution of the Works and provided always that the same 
is due to any negligence, omission or default of the Contractor, his servants or 
agents or of any subcontractor. 

 
27.3 The Contractor shall as be required by law cause itself to be assessed and pay 

its assessment under the provisions of the national insurance legislation of The 
Bahamas in respect of personnel employed by the Contractor in carrying out 
the Works and shall keep itself in good standing upon the records of the 
Government entity administering such legislation at all times during which work 
is being done under the Contract. 

 
27.4 To the extent that the Contractor shall have been required under the foregoing 

Clauses to insure himself or to ensure that any subcontractor shall be insured, 
the Contractor shall produce or cause such subcontractor to produce, the 
relevant policy or policies and premium receipts as and when required by the 
S.O. Should the Contractor make default in so doing, the Authority may insure 
against any risk for which the default shall have occurred and may deduct the 
premiums paid from any monies due to or to become due to the Contractor. 

 
27.5 Without prejudice to his liability to indemnify the Authority under Clause 27.2 

thereof, the Contractor shall effect or shall cause any sub-contractor to effect 
such insurances (including insurance against third party fire risk (as may be 
specifically required by the Specification and shall produce or cause such 
subcontractor to produce as the case may be the relevant policies and premium 
receipts as and when required by the S.O.; should the Contractor make default 
in so doing, the Authority may insure against any risk for which the default shall 
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have occurred and may deduct the premiums paid from any monies due to or 
to become due to the Contractor. 

 
27.6 The minimum amount of insurance cover required in respect of this Condition 

shall be as stated in the Abstract of Particulars. 
 
28 INSURANCES 
 
28.1 The Contractor shall in the joint names of the Authority and Contractor insure 

against loss and damage by fire, hurricane, storm, tempest, sea wave,  riot, and 
malicious damage for the full value thereof, all work executed and all unfixed 
materials and goods upon the site but excluding plant, tools and equipment and 
shall keep such work, materials and goods so insured until the Works are delivered 
up; such insurance shall be with a company or companies approved by the S.O. 
and the Contractor shall deposit with him the policies and premium receipts; should 
the Contractor make default the Authority may insure as aforesaid and deduct the 
premium paid from any monies due or to become due to the Contractor. 
 

28.2 The Authority shall be liable for and shall indemnify the Contractor against all loss  
or damage from  whatever  cause arising (other than from the Contractor's 
negligence), during the period of construction of the Works and also during the 
defects liability periods as stated in the Abstract of Particulars of these Conditions 
for loss or damage  arising from a cause occurring before the commencement of 
the  defects liability periods and  for any loss or damage occasioned by the 
Contractor in the course of any operations carried out by him to remediate defects:- 

 
28.2.1 The existing structures together with the contents thereof are owned 

by or for which it is responsible. 
 
  28.2.2   The Works and the temporary works to the full value of such work   
                   executed from time to time. 
 

28.2.3 The materials, plant, and other things brought onto site by the 
Contractor to the full value of such materials plant and other things 
for incorporation into the Works. 

 
28.3 The Contractor shall upon settlement of any claim under the policies aforesaid 

proceed with diligence to rebuild or repair the Works and replace or repair the 
materials or goods destroyed or injured. All monies received under such policies 
are to be paid to the Contractor by installments under certificates of the S.O. and 
the Contractor shall not be entitled to any payment in respect of the rebuilding or 
repair of the Works or the replacement or repair of the materials or goods 
destroyed or injured other than the monies received under the said policies.                                                                                                                           
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29 LIQUIDATED DAMAGES 
 
29.1 Time is of the essence of the Contract if the Works shall not be completed and the 

site not cleared on or before the date for completion, then in such a case the 
Contractor shall pay to the Authority a sum calculated per the details set out in the 
Abstract of Particulars for the period during which the Works shall remain 
uncompleted after the date for completion.  The sum or sums of the money shall 
be paid as liquidated damages owing and payable by the Contractor to the 
Authority in respect of the loss and damage sustained because of such delay in 
completion subject to Clause 21 above. 

 
29.2 No payment or concession to the Contractor or order for modified or additional 

work at any time given to the Contractor or other act or omission of the Authority 
or its servants shall in any way affect the rights of the Authority to recover the said 
liquidated damages or shall be deemed to be a waiver of the right of the Authority 
to recover such damages unless such waiver has been expressly stated in writing 
signed by or on behalf of the Authority. 

 
 
30 ARBITRATIONS 
 

In the event of any dispute arising between the Authority and the Contractor in 
connection with or arising from the Contract, the matter if not resolved between the 
S.O. and the Contractor shall be referred to the Supreme Court of The Bahamas.  
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SECTION 4 – PROJECT GENERAL NOTES 

 
DESCRIPTION OF THE WORKS 
 
A  The scope of work includes: 
 
  All work associated with the Window Opening Reconstruction of the URCA 

Headquarters Building, Frederick House, Frederick Street Nassau, Bahamas. 
 
  
B  The schedule as detailed in APPENDIX A. 
 
  GENERAL ITEMS APPLICABLE TO THIS PROJECT 
  Compliance with Standard Procedures, Conditions, etc. 
 
 
C  The works shall be carried out per the standard procedures and requirements 

of The Ministry of  Public Works. The standard Short Form of Contract with 
Conditions and the Bahamas Code will be deemed to apply.  

 
D    The works shall also be executed per the provisions of all Regulatory 

Agencies having jurisdiction over the contract. Examples of such agencies or 
bodies would include the Department of Environmental Health, Utilities 
Regulatory Competition Authority (URCA), Bahamas Electricity Corporation, 
Building Control Department, and the like. 

 
  The Site 
 
E  The Contractor shall be deemed to have visited the site to have taken into 

consideration all local and existing services and to have made himself 
thoroughly acquainted with the position and accessibility of the proposed 
works and the conditions under which they will have to be carried out. 

 
F  The Contractor shall note that under no circumstances are plant, equipment, 

materials, or operatives to over sail or encroach beyond the designated 
boundaries of the site and the Contractor shall satisfy himself as to the exact 
location of such boundaries. The Contractor is responsible for the protection 
of his work and maintaining the site in a clean and tidy condition. 
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G  Arrangements for visiting the site must be made through Mr. Jerome Elliott 
the Utilities Regulation & Competition Authority (URCA), Telephone Nos. 242 
396-5227  

  
H Contractor shall carefully examine the site and all information outlined in this 

Document and will be deemed to have ascertained and included for the full 
extent and character of the work as detailed or reasonably inferred therefrom. 

 
 The Contractor’s attention is specifically drawn to the fact that this contract 

will be on a firm unit price basis and the Contractor is to allow in his rates and 
general pricing for all increases in labor, material, and plant which may occur 
during the contract period. 
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SECTION 1 - GENERAL REQUIREMENTS 
 
1.1 Scope   
 

The Contractor shall install, complete, and commission the whole of the works per 
this specification. 

 
However, the Contractor must refer all conflict to the Superintending Officer (S.O.) 
for clarification before assuming any particular meaning. 

 
1.2 Copyright 
 

The copyright of all documents produced for this Contract by The Utilities 
Regulation & Competition Authority (URCA) or its agents, its Vendors, any 
Subcontractor or supplier shall be vested in the Authority.  

 
No drawings shall be shown to any person not connected with this Contract or 
used for any other purpose other than this Contract without the permission in 
writing from the Chief Executive Officer of the Utilities Regulation and Competition 
Authority 

 
On completion of the works, the Contractor shall return to all documents, plans, or 
related data to the Chief Executive Officer of the Utilities Regulation and 
Competition Authority or his agents. 

 
1.3 Standards and Abbreviations 
 

The work, material, and equipment where applicable shall comply with the latest 
editions of the following codes and regulations: 

 
a. Bahamas Building Code. 

 
b. Regulation of Bahamas Government regarding safety 

 
c. Utilities Regulatory Competition Authority (URCA) 

 
c. Ministry of Health Regulations 

e. Underwriters Laboratories. 
 

The Contractor shall note the references in the Bahamas Building Code to various 
American and Canadian Standard and Testing Authorities, some which are listed 
over page. 
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In general, these references define typical standards and the Contractor may 
suggest alternatives, which achieve an equal or higher standard. Where the 
specification requires higher standards than the Code, then the specification shall 
prevail.  

 
Where the following abbreviations appear in the text, they shall have the 
meanings listed: - 

 
ANSI  - American National Standards Institute 
ASTM  - American Society for Testing and Materials  
AWS  - American Welding Society 
CAD  - Civil Aviation Department 

  CEC   - Canadian Electrical Code 
CSA  - Canadian Standards Association 
MOWUD - Ministry of Works and Urban Development 
NBS  - National Bureau of Standards 
SO     - Superintending Officer 
UL     - Underwriters Laboratory 
URCA  - Utilities Regulatory Competition Authority (URCA) 

 
1.4 Approval by the Superintending Officer 
 

The Contractor may only deviate from the requirements of this document with the 
clear, written approval of the S.O.  

 
Where the specification requires the approval of an item before the work may 
progress, then the Contractor must allow in his program for the time taken to 
secure such approval, including postal and clerical delays. 

 
The S.O. shall normally reply in one of the following ways: - 

 
- "Approved" 
- "Approved as noted" 
- "Not approved" 

 
The Contractor may proceed with "approved as noted" provided that he acts on 
the noted comments and resubmission is not necessary. The record drawings 
must include the action taken against these notes. 

 
The Contractor may not proceed, or may proceed entirely at his own risk, where 
the S.O. replies, "not approved". Resubmission is necessary until the S.O. replies 
in one of the first two categories. 
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Approval by the S.O. of any design, material, labor, sample, drawing or any other 
proposal by the Contractor shall be "in principle" only and shall not absolve the 
Contractor of his responsibility to comply with this specification in all respects 
unless such non-compliance is agreed at the time of approval. 

 
Similarly, advance approval of materials does not waive the requirements for 
testing and commissioning unless agreed at the time of approval.  

 
1.5 Site Restrictions 
 

It is deemed that the Contractor will have allowed for all delays and extra costs 
associated with such restrictions and no claim will be considered which is based 
on the Contractor's alleged ignorance of such restrictions. 

 
1.6 Statutory Notices, Regulations, and Fees 
 

Where applicable the Contractor shall give all statutory notices required by any 
Government Act, by the Bahamas Building Code, by any Local Bye-laws, Rules, 
and Regulations, or by any Authority which has any jurisdiction over the works or 
of any utility to which the works will be connected.  
 
Where these bodies require parts of the works to be tested, stamped, certified, or 
otherwise approved for use, the Contractor shall make all necessary arrangements 
for the carriage of such parts to the place required by each body and for its 
collection, suitably approved, and for its proper installation in the works. 
 
The Contractor will also pay all charges, fees, or costs demanded by these 
Statutory Bodies and shall give every assistance to their representatives should 
they wish to inspect the site. 

 
1.7 Duties and Taxes 
 

The Contractor shall secure and pay for all import or export permits, controls, 
licenses, insurance, fees, duties, taxes, etc., associated with the provision and 
transport of labor and materials to the site. 
 
The Contractor shall also secure and pay for all copyright licenses and 
agreements, royalties, fees, etc., associated with the use of the equipment and 
any associated software. 
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1.8 Guidance Notes for Contractor 
 

Where Applicable the Contractor shall refer to all documents to finalize the 
Builder's Work. Claims for extras based on the Contractor not checking these 
documents will not be considered.  
 
All items of equipment prefabricated off-site shall be designed by their 
manufacturers following the appropriate standards and chosen by the Contractor 
to be fit for the application in which they are to be used. 
  
The Contractor shall provide all labor, materials, plant, tools, etc., necessary to 
form a complete installation of all services to comply with this specification 
regardless of whether or not individual items are mentioned.  
 
The Contractor shall install or apply manufactured materials in strict accordance 
with the directions of the manufacturer unless specifically directed otherwise. He 
shall ensure that manufacturer’s instructions are furnished by the suppliers with all 
plant and equipment and make the instructions available to the S.O. on request. 
 
Where the work is to be completed in sections, the Contractor shall design, supply, 
and install all temporary services needed to complete each section and to ensure 
that each section operates as safely and as fully as possible in the absence of the 
contents of the later sections.  
 
Services, which will serve the later sections, will be properly capped, terminated, 
or otherwise temporarily sealed ready for reconnection at the appropriate stage, 
all to the approval of the S.O. 
 
Each section shall be tested, commissioned, and provided with the appropriate 
data. 

 
1.9 Dimensions 
 

All dimensions shall be to the Imperial scale, the detailed setting-out dimensions 
shall be taken from the Structural Engineer or the appropriate approved Vendor’s 
working drawings. Only stated dimensions shall be used, dimensions shall not be 
scaled – when in doubt, ASK! 

 
Regardless of whether a dimension is stated on a drawing or not, the Contractor 
shall verify all critical dimensions by taking all the necessary measurements on-
site and the cost of visiting the site for this purpose will be deemed to have been 
included in his tender price. 

 
 



URCA Headquarters Restoration  Contract Documents 

 
 

1.10 Materials and Alternatives 
 

Alternatives may only be used with the approval of the S.O. and such approval will 
not absolve the Contractor from his responsibility to ensure compliance with these 
documents.  
 
The Contractor shall also ensure that there are readily available spare parts for all 
suggested alternatives. 
 
The S.O. reserves the right to refuse to accept any alternatives once the Contract 
has started. 
 
The Contractor shall not use any products containing asbestos or its derivatives. 
 
All materials shall be of the types, which will not support bacteriological growth. 
Products utilizing animal hair, for instance, acoustic insulation shall not be used. 
 
Before ordering the Contractor shall submit for final approval details of all plant, 
equipment, and materials. All submissions shall be referenced properly including 
title and location of the project, S.O., Contractor, submission date and specification 
article number, and/or drawing sheet number with the detail number to indicate the 
location, service, and function of each particular item. 
 
At the request of the S.O., the Contractor shall, at his own cost, supply and deliver 
to the site samples of any item that he proposes to use in the works. The whole of 
the items used shall be equal in every respect to the deposited sample. 
 
No equipment or materials shall be ordered or installed until final approval in writing 
has been received from the S.O. 

 
The Contractor shall verify the availability of all equipment and materials he intends 
to use in the execution of his contract before submitting the same for approval. The 
discontinuance of any materials after approval has been given shall not relieve the 
Contractor from furnishing and installing S.O. approved alternate materials of 
equal quality and style without additional cost to the employer. 

 
1.11 Samples 
 

Where Applicable the Contractor shall provide samples of all materials purpose-
made for this contract or of any proposed alternatives. Also, at the request of the 
S.O., the Contractor shall produce samples of workmanship from the workmen he 
proposes to employ.  
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These materials and labor shall not be used until approved by the S.O. and 
approved samples shall be safely stored on-site and used as the standard against 
which subsequent work will be judged. 

 
1.12 Maintenance Period 
 

The Contractor shall provide a guarantee against faulty materials, labor, and 
workmanship for a minimum period of 12 months from the date of Practical 
Completion.  
This guarantee shall cover all costs associated with the complete replacement of 
the faulty item and of making good any knock-on damage caused to any other part 
of the building or its services. 

 
1.13 Temporary Works 
 

Temporary works inclusive of water, drainage, gas, electrical power and lighting, 
fixed and mobile scaffold, access platforms and ladders, hoists, cranes, etc., shall 
be provided by the Contractor who shall also completely remove all such items 
from the site on completion of the work. 

 
The Contractor shall provide for the off-loading of equipment and check the 
structural strength of all access routes for the movement of materials to and within 
the site. Where heavy loads are to be moved, the Contractor shall provide all 
temporary supports, plates, props, or other means of strengthening the route to 
avoid damage. Any damage will be put right by the Contractor to the approval of 
the S.O. and without cost or delay to the Employer. 

 
1.14 Quality Control 
 

The Contractor shall control the quality of all materials and workmanship to ensure 
that all items conform to this specification. All labor, materials, or workmanship that 
do not comply shall be immediately removed from the site and put right without 
cost or delay to the Employer. In all cases, the decision of the S.O. shall be final. 

 
The Contractor shall prove compliance by carrying out the proper tests and 
inspections or by producing proper test certificates. All materials used in this 
contract shall be new, of the best quality, manufactured to the latest NEMA, 
Canadian or American Standard Specifications, UL or CSA certified, used 
following the manufacturer's instructions, and be suitable for their duty in the 
environmental conditions specified herein. They shall recognize the type of use 
they will get and be of robust, heavy-duty design.  

 
The whole of the installation shall comply with the Bahamas Building Code, with 
particular reference to the requirements of the CEC and the NFPA, and be carried 
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out by workmen who are fully qualified and experienced in this type of work. 
Electrical Contractors shall be licensed for work on three-phase equipment. 
 

1.15   Supervisor 
 

All work shall be carried out under the control of a competent full-time supervisor, 
foreman, or key workman who shall be fully responsible for the quality control of 
all labor and materials and the proper control of the services under his jurisdiction. 
This supervisor shall be of a suitable standard to be able to accept and act upon 
within a reasonable time all instructions, directives, or requests.  

 
1.16 Builder's Work 
 

Where applicable, the Contractor shall design, construct, supply, and install all 
builders’ work and attendance as required by the installation of the services such 
as: - 

 
- provision of scaffold, hoists, cranes, access ladders and 
  platforms, 

 
- provision of offloading, storage, and site welfare 
  facilities, 

 
- keeping the site clean and dry, and free from any 
  accumulated waste materials, 

 
- removal of all surplus, redundant, and/or temporary 
  materials and site clearance on completion, 

 
all to the approval of the S.O. 

 
All Builder's work shall be carried out with the utmost care, with special emphasis 
where the integrity of the structure or fire or waterproofing parts of the building are 
involved. In these cases, the Contractor shall keep the numbers and sizes of all 
holes to an absolute minimum and the Contractor shall reinstate all such holes to 
the strength of the original fabric.  Wherever possible, fixings to structural steel 
shall use clamp or strap type fixtures, steelwork shall not be drilled, cut, or welded 
without the written approval of the S.O. 

 
1.17 Coordination and Installation liaison 
 

The Contractor shall fully coordinate the installation to prevent clashes with any 
services.  Any work which has to be amended or re-done due to a failure to 
coordinate the works properly will not constitute an extra to the contract.  
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1.18 Protection of the Work and Storage 
 

The Contractor shall be fully responsible for the safe and proper protection of the 
work and shall provide all covers, enclosures, or screens, both temporary and 
permanent, to keep equipment secure, dry, and safe from dirt, mechanical 
damage, or any other form of deterioration.  

 
The Contractor where applicable shall also provide: - 
 
 the Contractor is to properly secure each window opening at the end of the 
workday 

 
- purpose-made end caps to protect threads, nozzles and 
  support systems, 

 
- storage of all materials clear of the ground above 
  stormwater flood levels and out of direct sunlight, 

 
- protection utilizing paint, tallow, or grease for bright 
  and machined surfaces, which immediately before handover 
  shall be cleaned and polished, 

 
- protection for electrical cables and seal cable ends using 
  methods and materials recommended by cable manufacturers 

 
and shall leave plant and equipment in a condition ready for finish painting. Parts 
liable to corrosion shall be painted immediately after removal of temporary 
protection. 
 
Where necessary, for long items such as pipes or conduits liable to deformation, 
purpose-made racks are to be utilized.  The Contractor shall assume full 
responsibility for any damage done by him, his employees, or his agents to the 
premises, the building, or to its contents. He shall repair any such damage to the 
satisfaction of the employer. 

 
1.19 Painting and Plating 
 

Where applicable unless specified to the contrary, the whole of the engineering 
services installed by the Contractor shall be plated, coated, sealed, or painted in 
an approved manner to inhibit corrosion and/or electrolytic action with due regard 
to the environmental conditions described in these specifications.  
 



URCA Headquarters Restoration  Contract Documents 

 
 

All materials supplied to the site in a prefabricated form shall be factory coated in 
the appropriate primer, paint, or plating. 
 
Before being coated, all metallic parts shall be properly cleaned of all scale, rust, 
oil, or any other form of contamination, and thoroughly dried. All high spots shall 
be rubbed down and all low spots filled to give a smooth surface before coating. 
 
All treatment shall be carried out by skilled tradesmen following the manufacturer's 
instructions under the correct conditions of temperature and humidity necessary to 
ensure a good quality finish. 
 
All materials for site painting shall be delivered and stored in sealed containers 
properly designed for that purpose. All topcoats of the same color shall be from the 
same batch. Undercoats shall be both chemically and visually compatible with 
topcoats. 
 
Any damaged item shall be put right or replaced to the satisfaction of the S.O. 
without cost or delay to the Contract. In all cases, the S.O.'s decision shall be final. 
  
All steel brackets, supports, raceways, gutters, conduits, pipes, and ducts installed 
by the Contractor and used externally or in humid environments shall be 
galvanized, stainless steel or similar approved non-corrodible material.  
 
Unless otherwise approved, galvanizing (HDG) shall be applied by a "hot-dip" 
process after all machining has been carried out. Painting of galvanized surfaces 
shall use an approved, calcium plumbate primer. 
 
Aluminum surfaces shall be lightly roughened using an approved abrasive or acid 
etching solution. 
  
All raceways, conduits, pipes, etc., installed by the Contractor and exposed to view 
shall be prepared, primed with the correct type of primer, given two coats of 
undercoat and one coat of an approved, best quality, decorative topcoat. The color 
of the final coat shall be agreed with the S.O. 
 
Where metallic surfaces are concealed or covered in an applied finish, for instance, 
pipework with insulation, then the metal shall be coated in a red oxide or other 
approved primer. The primer must be compatible with any applied finish. Where 
galvanized coatings are cut or damaged during installation, the Contractor shall re-
coat the bare metal with an approved zinc-rich, cold galvanizing paint. Paint 
coatings over galvanized finishes shall use the correct primer. 
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All galvanized or aluminum buried in the ground shall be waterproofed with 2 coats 
of an approved bit mastic paint.  All joints to grounding electrodes below grade 
shall be painted with red glyphs. 
 
All bimetallic connections shall use purpose-made connectors, which shall be 
properly sealed and coated in an approved manner to prevent electrolytic action. 

 
1.20 Environmental Requirements  
 

The whole of the works shall be suitable for use in the chosen application under 
the following environmental conditions (unless shown differently on the 
drawings): - 

 
- Electrical power suppliers   LV - 208/120V, 3-PHASE, 4- wire 
                                                                HV - 480/277V, 3-PHASE, 4- wire 

 
- Frequency     60 Hz 

 
- Mains water pressure    25 to 50 psi 
- Ambient conditions: 
 

a. Outdoor 
Temperature   40 to 95 deg F 
Relative humidity  up to 90% 
Salt content   High 
Driving rain   up to 15 deg to vertical 

 
b. Indoors, Conditioned 

Temperature   50 to 85 deg F 
Relative humidity  up to 60% 
Salt content   Low 

 
c. Indoor, Non-conditioned 

Temperature   40 to 120 deg F      
Relative humidity  up to 90%  
Salt content    High 

 
 
1.21 Redundant Materials 
 

Redundant materials shall be disconnected from all services and made safe before 
removal. They shall then be completely removed from the site at the earliest 
possible opportunity. 
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The remaining services shall be securely sealed, capped, terminated, or plugged 
and left in a safe condition to the approval of the S.O. 
 
Where redundant materials also serve areas outside the site, these areas shall be 
connected to new services before the old services are disconnected. 

 
1.22   Connections to Special Equipment and Work of Others 
 

The Contractor shall carefully examine the existing conditions and the existing 
utilities in the vicinity of the site of the work. Before starting his work, and from time 
to time as his work progresses, the Contractor shall examine the work and 
materials installed by others insofar as they apply to his work and shall notify the 
S.O. immediately in writing if conditions exist which will prevent the satisfactory 
installation of the work. Should the Contractor continue his work without such 
notification it shall be construed as an acceptance by him of all claims or questions 
as to the suitability of the work of others to receive his work. He shall remove and 
replace at his own expense all work under his contract, which may have to be 
reinstalled on account of such conditions. 

 
1.23 Safety Requirements 
 

The Contractor shall appoint an experienced person and a deputy who shall be 
responsible for the safe management of the services installations throughout the 
contract. The Contractor shall advise the S.O. of these person’s home addresses 
and telephone numbers and one of these persons shall always be available on 
call. Both persons shall be fully aware of all emergency procedures and points of 
disconnection of all utilities. 
 
The Contractor shall ensure that all services are safe to be energized and that all 
security locks and warning signs are in place. 
  
The Contractor shall ensure that the moving parts of all machines, motors, pumps, 
etc., shall be properly guarded. These guards shall be substantial and constructed 
in such a way that movement of the guarded item can be observed and, if 
necessary, any adjustment carried out without removing the guard. A hinged cover 
plate shall be fitted in the guards of rotating shafts for easy access to the end of 
the shaft for measurement of speed. 

 
The Contractor shall ensure that areas of working and storage are provided 
throughout and that all workmen follow safe working practices. 
 
The Contractor shall not offload, store or install any material outside the perimeter 
of the site without the approval of the S.O. If approved, the Contractor shall observe 
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all local regulations, Police or other statutory requirements, etc., and shall provide 
all safety precautions such as warning signs and lamps, fences, traffic lights, etc. 
  
The Contractor shall provide properly constructed, secure storage enclosures for 
all flammable or otherwise hazardous materials per NFPA recommendations. 
These enclosures shall be clearly labeled to show the materials contained within 
and their locations; the size and quantities of materials stored shall be subject to 
the approval of the S.O.  
 
Enclosures, which house gas tanks or gas pressure governors, shall be properly 
vented to the atmosphere. 
 
Wherever cutting discs, grinding wheels, arc or gas torches, or any source of 
sparks or flames are used then the Contractor shall ensure that the proper guards 
are provided, that the area is clear of all combustible materials, and that a handheld 
fire extinguisher is readily available. 
 
The Contractor shall not use asbestos or any materials derived from asbestos. 
Should any asbestos be discovered in an existing installation, then the Contractor 
shall immediately advise the S.O. who will decide on the correct course of action.  
 
The Contractor shall at all times keep his works free from accumulation of waste 
materials or rubbish caused by his employees. After the work is completed he shall 
remove all his tools, materials, and rubbish from the site. He shall leave the site 
and his works in a clean, orderly, and acceptable condition. 

 
1.24   Tests and Routine Inspections 
 

Where applicable the Contractor shall carry out all tests and inspections required 
by the Codes, Standards, the detailed sections of this specification, or as may be 
reasonably requested by the S.O. all to the approval of the S.O. before any piece 
of equipment is connected to a live service.  

 
The Contractor shall carry out all tests using fully skilled operatives and shall 
provide all test equipment, which shall be properly calibrated.  

 
All factory-assembled equipment shall be tested to the relevant NEMA, CSA, or 
UL standards before shipping. With the approval of the S.O., the results of type or 
batch testing will be allowed.  
 
All equipment that has been dismantled after factory testing, for instance for 
shipping or installation, or which has not been properly protected against dirt, damp 
or physical damage at all times shall be fully re-tested on-site to ensure that the 
manufacturer's warranty still holds. 
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All installation work shall be tested per the Codes and the detailed sections of this 
specification to prove compliance.  
 
All concealed work must remain uncovered until tests have been fully completed. 
 
Where several components are used together to form a system, the Contractor 
shall test both the composite units and the system as a whole to prove their 
satisfactory operation and shall provide all simulators, test loads, etc., to test the 
system under varying load conditions. 
 
The S.O. reserves the right to visit the work without notice and to ask the 
Contractor to demonstrate by testing any part of the works covered by this 
specification at that stage of construction. 
 
Any plant, which fails a test, shall be reported to the S.O. All failures shall be either 
be repaired or replaced, as decided by the S.O., together with all adjacent parts, 
which may have suffered because of the failure, and the tests repeated to the 
approval of the S.O. 
 
Materials condemned by the S.O. for any reason whatsoever shall be removed 
immediately from the site at the Contractors expense. 
 
When the plant has passed the tests, the results shall be noted and signed by the 
tester. A copy shall be handed to the S.O. at the time of the test and copies of 
formal, typed Test Certificates shall be handed to the S.O. as part of the Record 
Information. 

 
1.25 Commissioning 
 

Where applicable after testing and before Handover the Contractor shall properly 
commission all the plant in the presence of and to the approval of the S.O. 

 
This shall include: - 

 
- visual examination, 
- functional and operational tests, 
- performance testing, 
- checks of labeling, 
- checks of the direction of flow, motor, or pump rotation. 

 
The Contractor shall ensure that: - 

 
- all service connections have been properly made, 
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- all tests have been satisfactorily completed, 
- remote controls are either operational or linked out, 
- all components to be adjusted on-site are pre-set to a 
  reasonable value and correctly set during commissioning, 
- all temporary links, bypasses, jumpers, connections, 
  etc., have either been made or removed as necessary. 

 
The Contractor shall demonstrate to the S.O. that: - 

 
- the work is electrically and mechanically sound, 
- noise and temperature levels are acceptable, 
- the plant operates correctly, 
- there are no visual defects or physical damage, 
- the plant is suitable for use as specified. 

 
All temporary work shall be removed, except for any, which may be necessary to 
complete commissioning. This temporary work shall be identified to the S.O. at the 
time and completely removed before the end of the contract. 
 
Any item, which fails during commissioning, shall be repaired or replaced as 
decided by the S.O., re-tested, and recommissioned, together with any adjacent 
items which may have suffered due to the failure, all to the approval of the S.O. 

 
1.26 Practical Completion Inspection and Acceptance 
 

Where applicable the following prerequisites are necessary before the practical 
completion inspection is carried out by the S.O. but no later than thirty (30) days 
before practical completion. 

 
a. Reports approved by the S.O. on all testing, balancing, 

adjusting, and calibration of all systems. 
 
b. Furnish a complete set of "as-built" reproducible drawings 

of the complete works. Furnish the required maintenance and 
operating instructions, wiring diagrams, and control diagrams 
framed under glass. 
 

c. The S.O. may elect to permit the Contractor to offer a 
particular section or an independent system or major 
subsystems thereof for practical completion testing before 
the completion of the entire project so that the 
The employer may secure beneficial occupancy of a portion of the 
complex. 
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1.27 Contractor Produced Information 
 

The Contractor shall produce the following when required and/ or requested:- 
 

- Builder's Work Drawings 
- Shop Drawings 
- Working Drawings 
- Test and/or Calibration Certificates 
- Record Drawings 
- Operating Instructions 
- Maintenance Instructions 
- Log Book 
- Service Record Books 

 
All documents shall be numbered and marked to show what they are, the name of the 
Contract, the part of the works to which they refer, and the date.  Should any document 
be resubmitted in a revised form, this revision shall be clearly described and the date of 
the revision shown. Each revision shall be submitted for approval. 

 
Three sets of the draft builder's work, shop, and working drawings shall be submitted to 
the S.O. for approval before carrying out the work.  
 
The Contractor shall allow an adequate amount of time for the approval to take place. 
Builder's Work details, in particular, must be produced early in the contract to avoid delay 
or later disruption. 
 
No drawing shall be used on-site without approval. 2 sets of the draft test certificates, 
record drawings, operating and maintenance instructions logbooks, and service record 
books shall be submitted to the S.O. for approval not later than 2 weeks before the end 
of the Contract.   
 
Within 4 weeks of receiving approval, the Contractor shall provide 1 complete, full-size 
set of copies of the approved record drawings. This shall be bound together with the 
operating and maintenance instructions in hardback covers. The Contractor shall include 
2 sets of the appropriate logbooks and service record books for the relevant equipment 
or building service. 
 
Where the work is completed in stages, the record, operating, and maintenance 
information shall also be completed in the same stages. 
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1.28 Shop Drawings 
 

Where applicable The Contractor shall design and produce shop drawings for the 
approval of the S.O.  These shall include the following information for each item of 
equipment manufactured off-site and supplied to the site in a pre-assembled 
form: - 

 
- general arrangements, plans, elevations, and sections,  
- fabrication details, weights, sizes, and capacities, 
- services connection requirements and ratings, 
- internal wiring and external cabling requirements, 
- builder's work and structural requirements, plinths, 
  supports, hold down and anchor bolts, etc., 

 
 
1.29 Labels 
 

Where Applicable the Contractor shall ensure that the various parts of the 
installation are all properly labeled per the Codes, Standards, and the detailed 
sections of this specification. Warning labels shall also be fitted as required by the 
Codes. 
 
Labels shall be of an approved, permanent nature made from metal or plastic 
suitable for the temperature of the surface with which it will be in contact, fixed 
permanently (screwed or riveted not glued) to parts of the installation which are 
not easily removable. Characters shall either be engraved or embossed into the 
surface.   
 
Factory-made items shall be labeled to NEMA or equivalent standards and labels 
shall show the manufacturer's name or trademark, model or batch identifier, and 
ratings of services connections. 

 
1.30 Spares 
 

The Contractor shall submit with his Tender a priced, itemized list of recommended 
spares to be carried by the Employer for a minimum period of 5 years after 
Handover. 
 
This list shall include the manufacturers' names or trademarks, addresses, delivery 
periods, and ordering codes. 
 
The Contractor shall also carry on-site a stock of consumable spares such as 
fuses, lamps, etc. so that repairs can be quickly carried without delaying progress. 
 



URCA Headquarters Restoration  Contract Documents 

 
 

The S.O. may choose not to order any of the above spares from the Contractor. 
 
 
1.31 Site Meetings 
 

The S.O. shall organize a series of meetings on-site to discuss the progress of the 
services installations, for work both on-site and in the various factories, and any 
matters likely to affect this progress.  The Contractor shall provide persons of 
suitable seniority, representing both management and site supervision, which can 
speak and act with authority on these matters. These representatives shall also be 
able to respond to queries relating to the quality of the installations and compliance 
with the specifications.  
 
These meetings shall continue as long as necessary to deal properly with 
outstanding items and the Contractor shall be deemed to have allowed in his 
Tender Sum for all charges associated with such meetings. 

 
1.32 Schedule of Rates 
 

The Contractor shall provide within 7 calendar days of a request a fully quantified 
Schedule of Rates totaling to the value of his Tender Sum. 
 
The S.O. accepts no responsibility for the accuracy of the quantity of materials, 
plant/and or labor estimated by the Contractor, but the rates quoted together with 
a "Pro-rata" assessment of the quantities will be used for evaluating any interim 
payment or variations. 

 
 
1.33 Instructions and Variations 
 

The S.O. may issue instructions, which may vary the work, but the contractor may 
not deviate from the requirements of the contract without the authority of the S.O. 
 
In either case the, Contractor shall advise the S.O. of the effect, if any, the variation 
will have on the cost and /or progress of the contract together with all the 
substantiating documentary proof the S.O. may require.  
 
This advice shall be provided in a preliminary form within 7 days and confirmed 
within 14 days of a request by the S.O. 

 
1.34 Day work and Overtime 
 

Work shall not be carried out at day work or overtime rates without the prior 
approval of the S.O. 
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The signing of any day work or timesheet only certifies the quantities thereon, it 
does not constitute approval for payment at the higher rates. 

 
1.35 Final Inspection 
 

At the end of the maintenance period, a preliminary final inspection will be carried 
out by the S.O. and a final schedule of defects will be compiled and transmitted to 
the Contractor to be corrected within a reasonable time, not to exceed thirty (30) 
days. 
 
When the Contractor indicates in writing that the final schedule of defects has been 
corrected, the S.O. will carry out the inspection. 
 
When the S.O. is satisfied that all defects have been corrected, he will notify the 
employer in writing, with a copy to the Contractor. This notification is required 
before the release of retention monies on the contract works. 
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PARTICULAR SPECIFICATIONS 

  
ITEM  SPECIFICATIONS 
 

GENERAL 
 
A SET OUT the works to the (Supervising Officer’s) S.O.’s approval.  The S.O. will 

supply a datum at the commencement of the Contract. 
 
B COMPLY with the Bahamas Building Code and all pertinent regulations, pay for, 

and display the building permit, obtain occupancy certificate on completion. 
 
C PROVIDE AND PAY FOR ALL temporary services required for the completion of 

the Contract, disconnect and remove on completion. 
 
D PROTECT adjoining property and buildings from any damage, which may be 

incurred as a result of the building operation. 
 
E PROVIDE adequate enclosure to the Works to ensure the safety of the public 

and building users if the Works proceed with the buildings in use.  The enclosure 
shall be to the S.O.’s approval. 

 
F PROVIDE at least one person throughout the Contract who shall be conversant 

with the reference standards and who will supervise and co-ordinate the Works.  
All labor used shall be skilled in the facet of the work at which they are employed.  
No allowance will be made for lack of skill on the part of operatives when 
accepting or rejecting the Works. 

 
G PROTECT all materials, components, and elements used in the construction 

during delivery, handling, and storage.  Protect the Works from damage by 
subsequent trade operations. 

 
H CLEAN UP during the progress of the Works, maintain a clean and tidy Site.  On 

completion clean up and remove all construction debris to the S.O.’s approval. 
 
 DEFINITIONS 
 
 A.S.T.M. means the American Society for Testing and Materials. 
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ITEM SPECIFICATIONS 
 
 CONCRETE 
 
A FORM PLYWOOD shall be ¾” good one side.  Use new material unless 

otherwise approved. 
 
B CONSTRUCTION FORM JOINTS sufficiently tight to prevent loss of mortar. 
 
C COAT FORM SURFACES with approved colorless mineral oil, free from 

kerosene before placing reinforcing steel and concrete. 
 
D ENSURE CONCRETE has achieved sufficient strength before the removal of 

forms. In no case shall removal be less than 24 hours for vertical surfaces or 14 
days for beams. 

 
E REINFORCING STEEL shall comply with ASTM 15 and 305 for “Deformed Billet 

Steel Bars” and ASTM 185 for “Welded Wire Fabric”. 
 
F USE CHAIRS bolsters, bar supports, and spacers as required for strength, 

support, and spacing of bars. 
 
G PLACEMENT OF BARS shall be as indicated on the drawings with cover to 

reinforcement not less than 3” when in contact with the ground, 2” when exposed 
to the weather, and 1-1/2”, internal beams and columns. 

 
H INSPECTION and approval of reinforcement by the S.O. and Building Control 

Officer is required before placement of concrete. 
 
I CEMENT for concrete shall be per ASTM C150 type 1 Ordinary Portland 

Cement. 
 
J FINE AGGREGATE shall be thoroughly washed and drained sand, which is free 

of salt. 
 
K COARSE AGGREGATE shall be clean sharp broken rock, which is free of any 

deleterious substance with a crushing strength capable of meeting the design 
requirements, sized between 1 - ½” and ¾”. 

 
L WATER shall be clean, fresh, and free of any organic or inorganic matter.  

Seawater will not be permitted. 
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M SITE MIXING OF CONCRETE should ensure a uniform distribution of materials. 
 
N CONSOLIDATE AND COMPRESS concrete on placement to give a dense 

homogeneous structure free from clod joints.  Fill planes, voids and 
honeycombing. 

 
 
ITEM SPECIFICATIONS 
 
 MASONRY 
 
A CONCRETE BLOCKS  shall have a net cross-sectional area not less than 50% 

of the gross cross-section and be capable of withstanding 700 psi at 28 days. 
 
B MORTAR shall conform to ASTM C270-64T Type M or S for 8” load-bearing and 

Type M, S, or N for 4” partition block-work. 
 Cracker dust is acceptable as a plasticizer. 
 
 Type  Minimum  Portland Hydrated  Sand 
               Strength  Cement Lime or 
    (28 days)    Lime Putty 
              
 M  2800 psi   - Ratio by strength only - 
 S  2000 psi   2  1  8 
 N     750 psi   1  1  5 
 
C LAY ALL LOAD-BEARING MASONRY in stretcher bond and level and plumb to 

the lines and dimensions indicated on the drawings.  Ensure that all horizontal 
and vertical joints are covered with mortar to the full width of the structure. 

 
D ALLOW FOR THE COLUMNS and bond intersecting walls if no tie column is 

present.  Use full-height blocks to the underside to tie beams unless otherwise 
indicated on the drawings. 

 
E INFILL CAVITIES of block-work below slab level with concrete 2000 psi mix. 
 
F JOINTS of block-work to receive plaster or render finish shall have a rough, 

struck-off joint.  Fair-faced block-work shall have a smooth concave joint. 
 
 

Per ASTM C-841-76.  


