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CHURCH STREET PLAZA - SHIRLEY STREET
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Note:

All queries regarding the Electronic Bills of Quantities are to be directed to VERITAS Consultants Limited and copied to the
Architect.  Submission of the Electronic Bills of Quantities are a mandatory requirement and failure to do so could result in
disqualification of your Tender.  Queries can be e-mailed to jmclarke@veritasbah.com
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UTILITIES REGULATION & COMPETITION AUTHORITY
OF THE COMMONWEALTH OF THE BAHAMAS

BILLS OF QUANTITIES
PROJECT COST PROPOSAL

THE PROPOSED BUILDING 3RD & 4TH FLOOR FIT OUT
AND UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE, FREDERICK STREET



UTILITIES REGULATION & COMPETITION AUTHORITY
OF THE COMMONWEALTH OF THE BAHAMAS

BILLS OF QUANTITIES
PROJECT COST PROPOSAL

Bills of Quantities & Cost Data - ( Must be completed and submitted Electronically)

1 Open File
2 Copy Excel File [ BOQ*.xls]
3 Fill in Company Name on Cover Sheet
4 On Cost Detail sheets enter unit rates where applicable.

Rates are to include:
Duty paid cost of all materials
Duty paid cost of all labour
Cost of equipment associated with each item as applicable
Associated overhead charges (e.g. shipping, handling, storage)
% Profit

5 On the General Conditions sheet an entry must be made for the Quantity & the Rate
6 All arithmetic operations are automatic and built into the Excel spreadsheet
7 When finished with the Bills of Quantities:

Save completed file back to the thumb drive in .xls  format
8 Do not attempt to alter the electronic document in any way.  The document is protected and all of the

arithmetic operations have been established to aid in the analysis and evaluation of Tenders.  Altered
spreadsheets will be discarded

Completing Forms of Bid Electronically

1 Open File
2 Copy File to computer
3 Fill in the relevant information on Forms - Use <Tab Key> to move to next field
4 When completed with forms:

Please e-mail to John-Michael Clarke: jmclarke@veritasbah.com

Instructions for Completing Electronic Bills of Quantities  & Bid Forms



BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT-OUT
AND UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE, FREDERICK STREET
NASSAU, N.P. BAHAMAS 

GENERAL NOTES

ITEM DESCRIPTION  Total 

BILLS OF QUANTITIES - NOTES (READ CAREFULLY)

1.0

The Bills of Quantities are prepared to assist the Owner with the fair determination of
cost and the evaluation of Project Tenders. NO Tender will be accepted without the
submission of the complete Bills of Quantities. WITHOUT EXCEPTION, Bills of
Quantities are to be submitted in both hard and soft copy.

2.0

The Bills of Quantities are to be read in conjunction with other Project Documentation
including but not limited to, the Drawings and Specifications, the Instruction to Bidders,
including the Contract and General Conditions of Contract and any addenda
information provided by the Owner and/or their representatives. Bidders are expected
to fully acquaint themselves with the Project information and complete the Bills of
Quantities to meet the objectives of the Owner and the obligations of the contract.

3.0

Bidders shall enter a unit rate or a lumps sum price for each element of work where
applicable. Unit rates and lump sum prices are to include the cost of materials including
storage, labour including the labour burden, equipment costs where necessary,
overheads and profit associated with the unit rate and lump sum price.

4.0 All unit rates and lump sum prices in the Bills of Quantities shall be expressed in
Bahamian Dollars (B$)

5.0

For the purposes of this Tender, all prices are to include Customs Duties on imported
items in accordance with the latest ordinaces of the Bahamas Customs Department,
Stamp and Value Added Taxes as prescribed by the Government of the Commonwealth
of the Bahamas.

6.0

The unit rates and lump sum costs submitted by the Contractor are deemed to have
been determined using the appropriate construction means and methods as outline in
the Project Documentation (drawings, specifications, etc.) for the execution of the
works. 

7.0
Where the Bidder fails to enter a unit rate for an item in the Bills of Quantities it shall be
deemed that the cost of the item is covered elsewhere. Without adjusting the final cost
outcome, the Contractor may be called upon to show the cost allocations of such items.

8.0 Elements in the Bills of Quantities where the unit of work is designated "Item" shall be
priced on a lump sum basis in accordance with (3) above.

9.0
Items described as Provisional Sums have cost values that have been fixed by the
Owner. Such items may be subject to re-measure at rates determined in the Bills of
Quantities or as agreed between the Owner and the Contractor.

BOQ General Notes 3



BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT-OUT
AND UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE, FREDERICK STREET
NASSAU, N.P. BAHAMAS 

GENERAL NOTES

ITEM DESCRIPTION  Total 

BILLS OF QUANTITIES - NOTES (READ CAREFULLY)

10.0
Contractors are advised not to alter the Bills of Quantities in anyway. Any
discrepancies/queries found in the Bills of Quantities are to be forwarded to the
Owner/Owner Representative  and the Quantity Surveyor to be addressed.

11.0

Prior to the signing of the Contract, the successful Bidder is expecrted to verify and
satisfy themselves that there have been no omissions to the Scope of Work and that all
Quantities in the Bills of Quantities are true. The Owner will not accept responsibility for
any Change Order raised due to a discrepancy in the measurement of works. Where
the Bidder finds discrepancies prior to the signing of the Contract, such discrepancies
are to be brought to the immediate attention of the Owner.

12.0 Notwithstanding (11) above, The Bills of Quantities shall serve as the basis for the
measurement and determination of interm valuations and payments.

13.0
Unless otherwise agreed by the Owner, rates used in the Bills of Quantities including
rates included in the labour and equipment schedules shall be used in the determination
of changes and additional works were applicable.

14.0
Elements of the Bills of Quantities are grouped according to divisions established by the
Construction Specification Institute (CSI). The pricing of additional and addenda works
by the Bidder shall be in the same format.

15.0

For the pricing of Electrical Items; costs shall include all materials, conduit and wire with
accessories, covers and plates along with the cost of labour for the installation, that may
not be expressly measured but are necessary for the proper installation of electrical
items.

16.0
The the pricing of Plumbing Items; cost shall include all materials and labour for pipes,
fittings, tubings and valves etc. that may not be expressly measured by are necessary
for the proper installation of plumbing equipment and fixtures.

17.0

For the pricing of HVAC Items; costs shall include the cost of material and labour for all
ancillary piping and tubing along with the necessary gases and equipment needed for
the proper commissioning of the HVAC system that may not be expressly measured but
are necessary for the proper installation of HVAC works.

18.0
Where applicable the Bidder is to allow for the cost of warranties for Building Materials
and Mechanical, Electrical and Plumbing (MEP) items and equipment through to the
end of the defects liability period.

BOQ General Notes 4



BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT-OUT
AND UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE, FREDERICK STREET
NASSAU, N.P. BAHAMAS

TENDER SUMMARY

Description  Total Cost 

DIVISION 01 - GENERAL CONDITIONS  $                               -   

DIVISION 03 - CONCRETE  $                               -   

DIVISION 07 - THERMAL & MOISTURE PROTECTION  $                               -   

DIVISION 08 - OPENINGS  $                               -   

DIVISION 09 - FINISHES  $                               -   

DIVISION 10 - SPECIALTIES  $                               -   

DIVISION 12 - FURNISHINGS  $                               -   

DIVISION 21 - FIRE SUPPRESSION  $                               -   

DIVISION 22 - PLUMBING  $                               -   

DIVISION 23 - HVAC  $                               -   

DIVISION 26 - ELECTRICAL  $                               -   

DIVISION 27 - COMMUNICATIONS  $                               -   

DIVISION 28 - ELECTRONIC SAFETY AND SURVEILLANCE  $                               -   

SUB-TOTAL  $                               -   

Value Added Tax @ 10%  $                               -   

PROJECT  COST TOTAL  $                        -   

Project Summary 5



BILLS OF QUANTITIES
 UTILITIES REGULATION  & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT-OUT AND
UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE NASSAU, N.P. BAHAMAS
PROJECT GENERAL CONDITIONS

tem Codes Description Quantity Unit Rate (B$) Total (B$)

DIVISION 01 - GENERAL REQUIREMENTS

 00 73 00 SUPPLEMENTARY CONDITIONS

Insurance Requirement

01.01 Cost for Project Insurance & Licenses 1.00 item -$                   -$               

 01 30 00 ADMINISTRATIVE REQUIREMENTS

01 Project Management and Coordination

01 31 13 - Project Coordination

01.02 Cost for a Project/Site Manager (s) for the total duration of
the Project 16.00 weeks -$                   -$               

01.03 Cost for a Suitable Superintendent of Works for the Total
duration of the Project. 16.00 weeks -$                   -$               

01.04 Cost for a Qualified Site Engineer for the monitoring and
setting out of Construction Works. 1.00 item -$                   -$               

01 31 19 - Project Meetings

01.05 Cost related to the scheduling and administration of periodic
site meetings.  1.00 item -$                   -$               

 01 32 00 Construction Progress Documentation

01 32 13 Scheduling of Work

01.06 Include Cost for the preparation and updating of Project
Schedules as per the Job Specifications. 1.00 item -$                   -$               

01 33 23 Shop Drawings, Product Data, and Samples

01.07
Costs allowance for the preparation of all project submittals
including but not limited to shop drawings, Product Data, and
Samples.

1.00 item -$                   -$               

 01 35 00 Special Procedures

01 35 23 Owner Safety Requirements

01.08

Include cost for providing a safe work environment in
accordance with the Contract Documents. The Contractor is
to submit a safety policy and ensure that all working
conditions are in accordance with the Laws of the
Commonwealth of the Bahamas.  

1.00 item -$                   -$               

General Conditions Detail 6



BILLS OF QUANTITIES
 UTILITIES REGULATION  & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT-OUT AND
UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE NASSAU, N.P. BAHAMAS
PROJECT GENERAL CONDITIONS

tem Codes Description Quantity Unit Rate (B$) Total (B$)
TEMPORARY FACILITIES AND CONTROLS

01 51 13 Temporary Electricity

01.09

Include for Temporary Electrical Power for Construction
Works.  Costs are to include for arranging with (B.E.C)  for the 
connection of temporary power to the Site Office, and to no
floor during the Construction Period. The Contractor is to pay
all bills associated.

1.00 item -$                   -$               

01 51 36 Temporary Water

01.10 Include for the supply of ice for all workmen during the
Construction Period. 1.00 item -$                   -$               

01 52 00 Construction Facilities

01 52 19 Sanitary Facilities

01.11

Include for Temporary Sanitary Facilities. Cost is to include
for the regular servicing and cleaning of Sanitary Facilities.
Sanitary Facilities are to maintained in a totally clean condition
as work progresses.

4.00 mo -$                   -$               

01 54 00 Construction Aids

01 54 23 Temporary Scaffolding & Platforms

01.12

Include for the supply and erection and disassembly upon
completion of works of all temporary scaffolding and
platforms. Scaffolding are to be utilized in accordance with
the approved written safety procedure of the Contractor, and
in accordance with the safety regulations.

1.00 item -$                   -$               

01 56 16 Temporary Dust Barrier

01.13

Include for the cost of the control of dust in and around the
construction site. The Contractor is to ensure that the
movement dust as a result of construction work is totally
controlled.

1.00 item -$                   -$               

01 58 13 Project Temporary Signage

01.14

Include the Cost of a 4' x 8' Project Sign. Contents of the sign
to be approved by the Architect and Superintending Officer.
The Contractor is to note that no placards or advertisment of
any description shall be affixed or placed on the works without
the approval of the owner.

1.00 item -$                   -$               

General Conditions Detail 7



BILLS OF QUANTITIES
 UTILITIES REGULATION  & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT-OUT AND
UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE NASSAU, N.P. BAHAMAS
PROJECT GENERAL CONDITIONS

tem Codes Description Quantity Unit Rate (B$) Total (B$)
01 74 00 Cleaning & Waste Management

 
01 74 19 Construction Waste Management & Disposal

01.15

Include for keeping the site and building free from all rubbish
at all times. Provisions are to be made for disposal
container(s) for the collection of waste material. Disposal
containers are to be removed on a regular basis during the
construction period.

1.00 item -$                   -$               

01 74 23 Final Cleaning

01.16

Include for the final removal of all temporary facilities and
protection. Include for the final cleaning of all floors, windows,
shutters, tiles and the like. The Contractor is to employ
professional cleaners for final cleaning.

1.00 item -$                   -$               

01 78 39 Project Record Documentation

01.17

Include the cost for keeping in good condition one complete
set of current contract drawings along with all project
specifications. Include also for the preparation of as-built
drawings for submission at job completion. Contract
documents shall be available for inspection at all time.

1.00 item -$                   -$               

DIVISION 01 - TOTAL  TO SUMMARY -$               

General Conditions Detail 8



BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT OUT
AND UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE, FREDERICK STREET
3RD FLOOR SUMMARY SHEET

Description  Total Cost 

DIVISION 03 - CONCRETE  $                               -   

DIVISION 06 - WOOD, PLASTICS & COMPOSITES   $                               -   

DIVISION 07 - THERMAL & MOISTURE PROTECTION  $                               -   

DIVISION 08 - OPENINGS  $                               -   

DIVISION 09 - FINISHES  $                               -   

DIVISION 10 - SPECIALTIES  $                               -   

DIVISION 12 - FURNISHINGS  $                               -   

DIVISION 21 - FIRE SUPPRESSION  $                               -   

DIVISION 22 - PLUMBING  $                               -   

DIVISION 23 - HVAC  $                               -   

DIVISION 26 - ELECTRICAL  $                               -   

DIVISION 27 - COMMUNICATIONS  $                               -   

DIVISION 28 - ELECTRONIC SAFETY AND SURVEILLANCE  $                               -   

SUB-TOTAL  $                               -   

Value Added Tax @ 10%  $                               -   

COST TOTAL  $                        -   

3rd Floor Cost Summary 9



BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT OUT
AND UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE, FREDERICK STREET
3RD FLOOR COST DETAILS

Item 
Code Description Quantity UM  Unit Rate   Total Cost 

DIVISION 03 - CONCRETE

03 30 00 CAST-IN-PLACE CONCRETE  
 

03 31 13 Heavyweight Structural Concrete  
 

Structural Concrete shall be Ready Mix Concrete with
Portland Cement Type I or II of specified strength with
aggregate and water as specified. The Contractor is to allow
for curing of all concrete surfaces with a Liquid Membrane
Forming Curing Compound complying with ASTM C 309, Type
I Class A.

 

 
03.01 Allowance for Concrete Repair Works to Stairwell 1.00 item  $                 -    $                        -   

DIVISION 03 - TOTAL  $                        -   

DIVISION 06 - WOOD, PLASTICS & COMPOSITES

06 40 00 Finish Carpentry  
 

06.01 Supply & Install 4" Wood Baseboard.  Contractor is to
 allow B$2.50/lf for wood base material. 200.00 lf  $                 -    $                        -   

06.02 Door Stops 7.00 no  $                 -    $                        -   

06.03
Door trims and moldings. All moldings are to to be 3" made
with paintable finish lumber, poplar or douglas fir. No finger-
joint material is to be used.

22.00 no  $                 -    $                        -   

DIVISION 06 - TOTAL  $                        -   

DIVISION 07 - THERMAL AND MOISTURE PROTECTION

07 20 00 Thermal Protection  
 

07.01 Supply & Install R11 batt insulation to interior 4" stud wall 1,584.00 sf  $                 -    $                        -   

07.02 Spray Foam Insulation to ceiling area 6,900.00 sf  $                 -    $                        -   

DIVISION 07 - TOTAL  $                        -   

DIVISION 08 - OPENINGS

Contractor to supply and install metal doors exterior and to the
interior. Door frames are to be gauge according to
specification manual. Approved Manufacturer's are found in
the Project Specifications.

 

 
08 11 00 Metal Doors & Frames  

 

08.01 3'-0" x 6'-8" Hollow Metal Door include Metal Frame - Allow
B$550.00 for material 1.00 each  $                 -    $                        -   

 

08.02 (2) 3'-0" x 6'-8" Hollow Metal Door include Metal Frame - Allow 
$1,250.00 for material 2.00 each  $                 -    $                        -   

Contractor to supply and install wood doors to the exterior and
to the interior. Door frames are to be pressure wood for
exterior doors and interior doors. Approved Manufacturer's are
found in the Project Specifications.

 

 

3rd Floor Cost Floor 10



BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT OUT
AND UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE, FREDERICK STREET
3RD FLOOR COST DETAILS

Item 
Code Description Quantity UM  Unit Rate   Total Cost 

08 14 00 Wood Doors  
 

08.03 3'-0" x 6'-8" Solid Core Wood Door - Allow $750.00 for
Material 7.00 each  $                 -    $                        -   

08 50 00 Windows  
 

08.04
Existing Window Repair works - Removal & Inspection of 
existing windows, re-make opening, reinstall window and 
caulk w/  high performance caulking

17.00 each  $                 -    $                        -   

08 70 00 Hardware  
 

08.05 Supply & Install Panic Bar 1.00 each  $                 -    $                        -   

08.06 Supply & Install Office Door Locks 10.00 each  $                 -    $                        -   

08.07 Supply & Install Push Plate 2.00 each  $                 -    $                        -   

08.08 Supply & Install Pull Bar 2.00 each  $                 -    $                        -   

08.09 Supply & Install Door Hinges 24.00 pair  $                 -    $                        -   

08.10 Floor stop CBH100 6 52 8.00 each  $                 -    $                        -   

08.11 Door Sign CBH923 - 6” x 6” x P/HC3 x 3M Tape 630/BLK
Filled 6.00 each  $                 -    $                        -   

08.12 Supply & Install Door Closer according to specifications 4.00 each  $                 -    $                        -   

DIVISION 08 - TOTAL  $                        -   

DIVISION 09 - FINISHES

09 20 00 Plaster and Gypsum Board  
 

09.01 3-5/8", 24 gauge metal stud assembly 1,590.00 sf  $                 -    $                        -   

09.02 Metal Furring to ceilings - 790.00 sf  $                 -    $                        -   

09.03 Allowance for Masonry Plaster  where necessary 1,400.00 sf  $                 -    $                        -   

09.04 5/8" Gypsum board including taping & plastering finish to stud
wall on ground floor 1,792.00 sf  $                 -    $                        -   

09.05 5/8" Duroc board to stud wall on bathroom walls 1,056.00 sf  $                 -    $                        -   

09.06 1/2" Gypsum board including taping & plastering finish 1,760.00 sf  $                 -    $                        -   

09 30 00 Tiling  

09.07 Provision for to prepare floor area for new flooring make
provisions to seal floor 7,095.00 sf  $                 -    $                        -   

09.08 Supply & Install 24" Porcelain Tile. Include for all thinset
(mortar) and grout  @ Bathroom & Kitchen 1,102.00 sf  $                 -    $                        -   

09.09 Supply & Install Porcelain Tiles to bathroom wall 1,430.00 sf  $                 -    $                        -   

3rd Floor Cost Floor 11



BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT OUT
AND UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE, FREDERICK STREET
3RD FLOOR COST DETAILS

Item 
Code Description Quantity UM  Unit Rate   Total Cost 

09 90 00 Painting and Coating  
 

The Contractor is to include for paint to all Concrete, Masonry,
Metal, Wood in accordance with Project Specifications. The
Contractor is to allow for all priming and finish coats as
required by the Specifications. Include for all samples and
mock-ups as necessary, and final colours to be confirmed by
the Architect. 

 

09.10 Prepare surfaces & Prime Walls 3,250.00 sf  $                 -    $                        -   

09.11 Open Ceilings - Ceilings are to be sprayed  black 7,750.00 sf  $                 -    $                        -   

DIVISION 09 - TOTAL  $                        -   

DIVISION 10 - SPECIALTIES

10 21 00 Compartments & Cubicles  
 

10.01 Supply and Install Urinal Screen Series 104 Finish Wilsonart
D475 - 60 Baltic Sea 3.00 no  $                 -    $                        -   

10.02 Supply and Install Toilet Partitions - Duraline Series - Floor
Anchored Laminated Black edge 1081 - 5.00 no  $                 -    $                        -   

10.03 Handicap Cubicle Compartment Duraline Series - Floor
Anchored Laminated Black edge 1081 2.00 no  $                 -    $                        -   

10 28 00 Toilet & Bath Accessories 
 

10.04 Allowance for Bathroom Mirrors (Owner to select
specifications based on budget allowances) 2.00 no  $                 -    $                        -   

10.05 BOBRICK-B-8263.18 Lavatory Mounted Automatic Chrome
Soap Dispenser 6.00 no  $                 -    $                        -   

10.06 BOBRICK-B-3961-50 Semi-Recessed Touch, Free Paper
Towel Dispenser 4.00 no  $                 -    $                        -   

10.07 BOBRICK-B-2888 Partition Mounted Multi-roll Toilet Tissue
Dispenser 6.00 no  $                 -    $                        -   

10.08 Supply and Install Stainless Steel Grab Bar - 36" Model B-
5806 by Bobrick 2.00 no  $                 -    $                        -   

10.09 Supply and Install Stainless Steel Grab Bar - 42" Model B-
5806 by Bobrick 2.00 no  $                 -    $                        -   

DIVISION 10 - TOTAL  $                        -   

DIVISION 12 - FURNISHINGS

12 30 00 Caseworks  
 

12.01
Provisional Sum for Cabinetry w/ solid surface countertop to
Kitchen according to Architectural Drawings and
Specifications 

1.00 item  $                 -    $                        -   

12 36 00 Counter Tops  
 

12.02 Supply & Install Suspended Vanity to bathroom include for
framing 35.00 sf  $                 -    $                        -   

DIVISION 12 - TOTAL  $                        -   

3rd Floor Cost Floor 12



BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT OUT
AND UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE, FREDERICK STREET
3RD FLOOR COST DETAILS

Item 
Code Description Quantity UM  Unit Rate   Total Cost 

DIVISION 21 - FIRE SUPPRESSION
 

The Contractor shall price to supply and install all materials
and labour for the Fire Suppression System as designed by
the Engineer. The Contractor is to include for testing of all
pipes and commissioning of all pumps as necessary.

 

 
21 13 00 Fire Suppression Sprinkler Systems  

 

21.01
Supply & Install 4" Schedule 40 Black Steel Pipe necessary
for the Fire Sprinkler System. Include for all pipe fittings and
pressure testing.

350.00 lf  $                 -    $                        -   

21.02
Supply & Install 1" Schedule 40 Black Steel Pipe necessary
for the Fire Sprinkler System. Include for all pipe fittings and
pressure testing.

400.00 lf  $                 -    $                        -   

21.03

Supply & Install Quick Response, Flush Plate Pendent
Sprinkler Heads Model #VK462 as shown on the Fire
Suppression Drawings according to engineer. Include for all
fittings necessary for proper installation.

41.00 each  $                 -    $                        -   

21 20 00 Fire Extinguishing Systems  
 

21.04 Supply & Install Hose Reel, Hose & Nozzle 1.00 item  $                 -    $                        -   

21.05 Supply & Install Portable Fire Extinguisher Model #MA-0700-
NVC 1.00 item  $                 -    $                        -   

21.06 Supply & Install for Portable Fire Extinguisher Model #MA-
1100-NVC 1.00 item  $                 -    $                        -   

21 30 00 Fire Pumps  
 

21.07

Supply & Install Jockey & Fire Pump include for all fittings,
straps, fasteners and accessories necessary for complete
installation according to engineering drawings and
specifications.

1.00 item  $                 -    $                        -   

DIVISION 21 - TOTAL  $                        -   

DIVISION 22 - PLUMBING

The Contractor shall price to supply and install all materials
and labour necessary for the installation of the Plumbing
System as per the Engineer's Design. The Contractor is to
allow for all testing and commissioning of the system.  

 

 
22 10 00 Plumbing Piping and Pumps  

 

22.01

Supply & Install Plumbing Pipes for Cold Water distribution.
Include for all fittings, connections fasteners, straps and
accessories for complete installation according to engineering
drawings and specifications.  

1.00 item  $                 -    $                        -   

22.02

Supply & Install all Plumbing Pipes for Sanitary Waste. Include 
for all fittings, connections, fasteners, straps and accessories
for complete installation according to engineering drawings
and specifications.  

1.00 item  $                 -    $                        -   

3rd Floor Cost Floor 13



BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT OUT
AND UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE, FREDERICK STREET
3RD FLOOR COST DETAILS

Item 
Code Description Quantity UM  Unit Rate   Total Cost 

22 40 00 Plumbing Fixtures  
 

22.03

supply & install water closet (F1) - include for all fittings,
straps, fasteners and accessories necessary for complete
installation according to engineering drawings and
specifications. Allow $450.00 for material

7.00 each  $                 -    $                        -   

22.04

supply & install lavatory & faucet (F3-A) - include for all
fittings, straps, fasteners and accessories necessary for
complete installation according to engineering drawings and
specifications.
Allow $600.00 for material

6.00 each  $                 -    $                        -   

22.05

supply & install lavatory & faucet (F3) - include for all fittings,
straps, fasteners and accessories necessary for complete
installation according to engineering drawings and
specifications.
Allow $600.00 for material

2.00 each  $                 -    $                        -   

22.06

supply & install single kitchen sink & faucet (F6-A) - include
for all fittings, straps, fasteners and accessories necessary for
complete installation according to engineering drawings and
specifications.
Allow $450.00 for material

1.00 each  $                 -    $                        -   

22.07

supply & install janitor sink & faucet (F7) - include for all
fittings, straps, fasteners and accessories necessary for
complete installation according to engineering drawings and
specifications.
Allow $250.00 for material

1.00 each  $                 -    $                        -   

22.08

Supply & Install Urinal - include for all fittings, straps,
fasteners and accessories necessary for complete installation
according to engineering drawings and specification
Allow $450.00 for material

4.00 each  $                 -    $                        -   

DIVISION 22 - TOTAL  $                        -   

DIVISION 23 - HVAC

23 00 00 - Air Condition  
 

The Contractor shall price to supply and install all materials
and labour necessary for the installation of the Air
Conditioning System as per the Engineer's Design. The
Contractor is to allow for all testing and commissioning of the
system.  

 

 
23 60 00 Central Cooling Equipment  

 

23.01
Supply & Install Air-Conditioning System - include for a/c
equipment and metal ductwork according to engineering
drawings and specifications

1.00 item  $                 -    $                        -   

DIVISION 23 - TOTAL  $                        -   

3rd Floor Cost Floor 14



BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT OUT
AND UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE, FREDERICK STREET
3RD FLOOR COST DETAILS

Item 
Code Description Quantity UM  Unit Rate   Total Cost 

DIVISION 26 - ELECTRICAL

The Contractor shall price to supply and install all materials
and labour necessary for the installation of the Electrical
System as per the Engineer's Design. The Contractor is to
allow for all testing and commissioning of the system.  

 

 

26.01
Supply and Install all Receptacles including conduits and
wiring as shown on Drawings according to Engineering
Drawings and Specifications..

1.00 item  $                 -    $                        -   

26.02
Supply and Install all Single Pole Switches including conduits
and wiring as shown on Drawings according to Engineering
Drawings and Specifications..

1.00 item  $                 -    $                        -   

26.03

Supply and Install all Non Fused Disconnect Switch for AHU &
Condenser Units including conduits and wiring as shown on
Drawings according to Engineering Drawings and
Specifications..

1.00 no  $                 -    $                        -   

26.04 Supply & Install Disconnect Switch, including for all conduit,
wiring and connections according to Engineer Specifications. 1.00 no  $                 -    $                        -   

26.05 Allowance for Circuit Breaker Panel Upgrade 1.00 item  $                 -    $                        -   

26 50 00 Lighting  
 

Allowances  
 

26.06 Supply & Install Conduits and Wiring cap off for future light
fixtures 82.00 each  $                 -    $                        -   

DIVISION 26 - TOTAL  $                        -   

DIVISION 27 - COMMUNICATIONS

The Contractor shall price to supply and install all materials
and labour necessary for the installation of the Communication
System as per the Engineer's Design. The Contractor is to
allow for all testing and commissioning of the system.  

 

 

27.01
Telephone & Data drops based on conceptional design desk
locations - heavy communication equipment to be
responsibility of others

39.00 item  $                 -    $                        -   

DIVISION 27 - TOTAL  $                        -   

DIVISION 28 - ELECTRONIC SAFETY & SURVEILLANCE

The Contractor shall price to supply and install all materials
and labour necessary for the installation of the Electronic
Safety and Surveillance System as per the Engineer's Design.
The Contractor is to allow for all testing and commissioning of
the system.  

 

 
28.01 Supply & Install Fire Alarm System 1.00 item  $                 -    $                        -   

DIVISION 28 - TOTAL  $                        -   
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BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT OUT
AND UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE, FREDERICK STREET
4TH FLOOR COST SUMMARY

Description  Total Cost 

DIVISION 06 - WOOD, PLASTICS & COMPOSITES   $                               -   

DIVISION 07 - THERMAL & MOISTURE PROTECTION  $                               -   

DIVISION 08 - OPENINGS  $                               -   

DIVISION 09 - FINISHES  $                               -   

DIVISION 10 - SPECIALTIES  $                               -   

DIVISION 12 - FURNISHINGS  $                               -   

DIVISION 21 - FIRE SUPPRESSION  $                               -   

DIVISION 22 - PLUMBING  $                               -   

DIVISION 23 - HVAC  $                               -   

DIVISION 26 - ELECTRICAL  $                               -   

DIVISION 27 - COMMUNICATIONS  $                               -   

DIVISION 28 - ELECTRONIC SAFETY AND SURVEILLANCE  $                               -   

SUB-TOTAL  $                               -   

Value Added Tax @ 10%  $                               -   

COST TOTAL  $                        -   

Building Summary



BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT OUT
AND UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE, FREDERICK STREET
3RD FLOOR COST DETAILS

Item 
Code Description Quantity UM  Unit Rate   Total Cost 

DIVISION 06 - WOOD, PLASTICS & COMPOSITES

06 40 00 Finish Carpentry  
 

06.01 Supply & Install 4" Wood Baseboard.  Contractor is to
 allow B$2.50/lf for wood base material. 200.00 lf  $                 -    $                        -   

06.02 Door Stops 8.00 no  $                 -    $                        -   

06.03
Door trims and moldings. All moldings are to to be 3" made with
paintable finish lumber, poplar or douglas fir. No finger-joint
material is to be used.

22.00 no  $                 -    $                        -   

DIVISION 06 - TOTAL  $                        -   

DIVISION 07 - THERMAL AND MOISTURE PROTECTION

07 20 00 Thermal Protection  
*

07.01 Supply & Install R11 batt insulation to interior 4" stud wall 2,520.00 sf  $                 -    $                        -   

07.02 Spray Foam Insulation to ceiling area 6,600.00 sf  $                 -    $                        -   

07.03 Allowance for Waterproofing to Roof area - Contractor is to
investiage drip edge to perimeter of the building. 1.00 item  $                 -    $                        -   

07.04 Repair existing roof drain pipes and replace as necessary 1.00 item  $                 -    $                        -   

DIVISION 07 - TOTAL  $                        -   

DIVISION 08 - OPENINGS

Contractor to supply and install metal doors exterior and to the
interior. Door frames are to be gauge according to specification
manual. Approved Manufacturer's are found in the Project
Specifications.

 

 
08 11 00 Metal Doors & Frames  

 

08.01 3'-0" x 6'-8" Hollow Metal Door include Metal Frame - Allow
$550.00 for material 1.00 each  $                 -    $                        -   

08.02 (2) 3'-0" x 6'-8" Hollow Metal Door include Metal Frame - Allow
$1,250.00 for material 2.00 each  $                 -    $                        -   

Contractor to supply and install wood doors to the exterior and to
the interior. Door frames are to be pressure wood for exterior
doors and interior doors. Approved Manufacturer's are found in
the Project Specifications.

 

 
08 14 00 Wood Doors  

 
08.03 3'-0" x 6'-8" Solid Core Wood Door  - Allow $750.00 for Material 8.00 each  $                 -    $                        -   
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BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT OUT
AND UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE, FREDERICK STREET
3RD FLOOR COST DETAILS

Item 
Code Description Quantity UM  Unit Rate   Total Cost 

08 50 00 Windows  
 

08.06
Existing Window Repair works - Removal & Inspection of existing 
windows, re-make opening, reinstall window and caulk w/  high 
perforamce caulking

17.00 each  $                 -    $                        -   

08 70 00 Hardware  
 

08.07 Supply & Install Panic Bar 1.00 each  $                 -    $                        -   

08.08 Supply & Install Office Door Locks 10.00 each  $                 -    $                        -   

08.09 Supply & Install Push Plate 2.00 each  $                 -    $                        -   

08.10 Supply & Install Pull Bar 2.00 each  $                 -    $                        -   

08.11 Supply & Install Door Hinges 26.00 pair  $                 -    $                        -   

08.12 Floor stop CBH100 6 52 8.00 each  $                 -    $                        -   

08.13 Door Sign CBH923 - 6” x 6” x P/HC3 x 3M Tape 630/BLK Filled 6.00 each  $                 -    $                        -   

08.14 Supply & Install Door Closer according to specifications 4.00 each  $                 -    $                        -   

DIVISION 08 - TOTAL  $                        -   

DIVISION 09 - FINISHES

09 20 00 Plaster and Gypsum Board  
 

09.02 3-5/8", 24 gauge metal stud assembly to stud walls 2,640.00 sf  $                 -    $                        -   

09.03 Metal Furring to ceiling - bathroom 660.00 sf  $                 -    $                        -   

09.04 Allowance for Masonry Plaster  where necessary 1,125.00 sf  $                 -    $                        -   

09.05 5/8" Gypsum board including taping & plastering finish to stud wall 2,528.00 sf  $                 -    $                        -   

09.07 5/8" Duroc board including taping & plastering finish to stud wall
on bathroom walls 1,536.00 sf  $                 -    $                        -   

09.08 1/2" Gypsum board including taping & plastering finish @
bathroom 672.00 sf  $                 -    $                        -   

09 30 00 Tiling  
 

09.09 Provision for to prepare floor area for new flooring make
provisions to seal floor 6,000.00 sf  $                 -    $                        -   

09.10 Supply & Install 24" Porcelain Tile. Include for all thinset (mortar)
and grout  @ Bathroom & Kitchen 1,168.00 sf  $                 -    $                        -   

09.11 Supply & Install Porcelain Tiles to bathroom wall 1,430.00 sf  $                 -    $                        -   
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BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT OUT
AND UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE, FREDERICK STREET
3RD FLOOR COST DETAILS

Item 
Code Description Quantity UM  Unit Rate   Total Cost 

09 90 00 Painting and Coating  
 

The Contractor is to include for paint to all Concrete, Masonry,
Metal, Wood in accordance with Project Specifications. The
Contractor is to allow for all priming and finish coats as required
by the Specifications. Include for all samples and mock-ups as
necessary, and final colours to be confirmed by the Architect. 

 

09.13 Prepare surfaces & Prime Walls 2,250.00 sf  $                 -    $                        -   

09.14 Prepare surfaces, Prime & Paint to ceiling 750.00 sf  $                 -    $                        -   

DIVISION 09 - TOTAL  $                        -   

DIVISION 10 - SPECIALTIES

10 21 00 Compartments & Cubicles  
 

10.01 Supply and Install Urinal Screen Series 104 Finish Wilsonart D475
- 60 Baltic Sea 4.00 no  $                 -    $                        -   

10.02 Supply and Install Toilet Partitions - Duraline Series - Floor
Anchored Laminated Black edge 1081 - 5.00 no  $                 -    $                        -   

10.03 Handicap Cubicle Compartment Duraline Series - Floor Anchored
Laminated Black edge 1081 2.00 no  $                 -    $                        -   

10 28 00 Toilet & Bath Accessories 
*

10.04 Allowance for Bathroom Mirrors (Owner to select specifications
based on budget allowances) 2.00 no  $                 -    $                        -   

10.05 BOBRICK-B-8263.18 Lavatory Mounted Automatic Chrome Soap
Dispenser 6.00 no  $                 -    $                        -   

10.06 BOBRICK-B-3961-50 Semi-Recessed Touch, Free Paper Towel
Dispenser 4.00 no  $                 -    $                        -   

10.07 BOBRICK-B-2888 Partition Mounted Multi-roll Toilet Tissue
Dispenser 6.00 no  $                 -    $                        -   

10.08 Supply and Install Stainless Steel Grab Bar - 36" Model B-5806 by
Bobrick 2.00 no  $                 -    $                        -   

10.09 Supply and Install Stainless Steel Grab Bar - 42" Model B-5806 by
Bobrick 2.00 no  $                 -    $                        -   

DIVISION 10 - TOTAL  $                        -   

DIVISION 12 - FURNISHINGS

12 30 00 Caseworks  
 

12.01 Provisional Sum for Cabinetry w/ solid surface countertop to
Kitchen according to Architectural Drawings and Specifications 1.00 item  $                 -    $                        -   
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BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT OUT
AND UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE, FREDERICK STREET
3RD FLOOR COST DETAILS

Item 
Code Description Quantity UM  Unit Rate   Total Cost 

12 36 00 Counter Tops  
 

12.02 Supply & Install Suspended Vanity to bathroom include for framing 35.00 sf  $                 -    $                        -   

DIVISION 12 - TOTAL  $                        -   

DIVISION 21 - FIRE SUPPRESSION

The Contractor shall price to supply and install all materials and
labour for the Fire Suppression System as designed by the
Engineer. The Contractor is to include for testing of all pipes and
commissioning of all pumps as necessary.

 

 
21 13 00 Fire Suppression Sprinkler Systems  

 

21.01
Supply & Install 4" Schedule 40 Black Steel Pipe necessary for the
Fire Sprinkler System. Include for all pipe fittings and pressure
testing.

350.00 lf  $                 -    $                        -   

21.02
Supply & Install 1" Schedule 40 Black Steel Pipe necessary for the
Fire Sprinkler System. Include for all pipe fittings and pressure
testing.

400.00 lf  $                 -    $                        -   

21.03

Supply & Install Quick Response, Flush Plate Pendent Sprinkler
Heads Model #VK462 as shown on the Fire Suppression
Drawings according to engineer. Include for all fittings necessary
for proper installation.

41.00 each  $                 -    $                        -   

21 20 00 Fire Extinguishing Systems  
 

21.04 Supply & Install Hose Reel, Hose & Nozzle 1.00 each  $                 -    $                        -   

21.05 Supply & Install Portable Fire Extinguisher Model #MA-0700-NVC 1.00 each  $                 -    $                        -   

21.06 Supply & Install Portable Fire Extinguisher Model #MA-1100-NVC 1.00 each  $                 -    $                        -   

DIVISION 21 - TOTAL  $                        -   

DIVISION 22 - PLUMBING

The Contractor shall price to supply and install all materials and
labour necessary for the installation of the Plumbing System as
per the Engineer's Design. The Contractor is to allow for all
testing and commissioning of the system.  

 

 
22 10 00 Plumbing Piping and Pumps  

 

22.01

Supply & Install all Plumbing Pipes for Cold Water distribution.
Include for all fittings, connections fasteners, straps and
accessories for complete installation according to engineering
drawings and specifications.  

1.00 item  $                 -    $                        -   

22.02

Supply & Install all Plumbing Pipes for Sanitary Waste. Include for
all fittings, connections, fasteners, straps and accessories for
complete installation according to engineering drawings and
specifications.  

1.00 item  $                 -    $                        -   
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BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT OUT
AND UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE, FREDERICK STREET
3RD FLOOR COST DETAILS

Item 
Code Description Quantity UM  Unit Rate   Total Cost 

22 40 00 Plumbing Fixtures  
 

22.03

supply & install water closet (F1) - include for all fittings, straps,
fasteners and accessories necessary for complete installation
according to engineering drawings and specifications. 
Allow $450.00 for material

8.00 each  $                 -    $                        -   

22.04

supply & install lavatory & faucet (F3-A) - include for all fittings,
straps, fasteners and accessories necessary for complete
installation according to engineering drawings and specifications.
Allow $600.00 for material

6.00 each  $                 -    $                        -   

22.04

supply & install lavatory & faucet (F3) - include for all fittings,
straps, fasteners and accessories necessary for complete
installation according to engineering drawings and specifications.
Allow $600.00 for material

2.00 each  $                 -    $                        -   

22.05

supply & install single kitchen sink & faucet (F6-A) - include for all
fittings, straps, fasteners and accessories necessary for complete
installation according to engineering drawings and specifications.
Allow $450.00 for material

1.00 each  $                 -    $                        -   

22.06

supply & install janitor sink & faucet (F7) - include for all fittings,
straps, fasteners and accessories necessary for complete
installation according to engineering drawings and specifications.
Allow $250.00 for material

2.00 each  $                 -    $                        -   

22.07

Supply & Install Urinal - include for all fittings, straps, fasteners
and accessories necessary for complete installation according to
engineering drawings and specification
Allow $450.00 for material

4.00 each  $                 -    $                        -   

DIVISION 22 - TOTAL  $                        -   

DIVISION 23 - HVAC

23 00 00 - Air Condition  
 

The Contractor shall price to supply and install all materials and
labour necessary for the installation of the Air Conditioning System
as per the Engineer's Design. The Contractor is to allow for all
testing and commissioning of the system.  

 

 
23 60 00 Central Cooling Equipment  

 

23.01 Supply & Install for Air-Conditioning System - include for a/c
equipment and metal ductwork 1.00 item  $                 -    $                        -   

DIVISION 23 - TOTAL  $                        -   

DIVISION 26 - ELECTRICAL

The Contractor shall price to supply and install all materials and
labour necessary for the installation of the Electrical System as
per the Engineer's Design. The Contractor is to allow for all
testing and commissioning of the system.  

 

 

26.01
Supply and Install all Receptacles including conduits and wiring
as shown on Drawings according to Engineering Drawings and
Specifications..

1.00 item  $                 -    $                        -   
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BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT OUT
AND UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE, FREDERICK STREET
3RD FLOOR COST DETAILS

Item 
Code Description Quantity UM  Unit Rate   Total Cost 

26.02
Supply and Install all Single Pole Switches (Decora) including
conduits and wiring as shown on Drawings according to
Engineering Drawings and Specifications..

1.00 item  $                 -    $                        -   

26.03
Supply and Install all Non Fused Disconnect Switch for AHU &
Condenser Units including conduits and wiring as shown on
Drawings according to Engineering Drawings and Specifications..

1.00 no  $                 -    $                        -   

26.04 Allowance for Disconnect Switch, including for all conduit, wiring
and connections according to Engineer Specifications. 1.00 no  $                 -    $                        -   

26.05 Allowance for Circuit Breaker Panel Upgrade 1.00 item  $                 -    $                        -   

26 50 00 Lighting  
 

26.06 Supply & Install Conduits and Wiring cap off for future light fixtures 95.00 each  $                 -    $                        -   

DIVISION 26 - TOTAL  $                        -   

DIVISION 27 - COMMUNICATIONS

The Contractor shall price to supply and install all materials and
labour necessary for the installation of the Communication System
as per the Engineer's Design. The Contractor is to allow for all
testing and commissioning of the system.  

 

 

27.01
Telephone & Data drops based on conceptional design desk
locations - heavy communication equipment to be responsibility of
others

39.00 item  $                 -    $                        -   

DIVISION 27 - TOTAL  $                        -   

DIVISION 28 - ELECTRONIC SAFETY & SURVEILLANCE

The Contractor shall price to supply and install all materials and
labour necessary for the installation of the Electronic Safety and
Surveillance System as per the Engineer's Design. The
Contractor is to allow for all testing and commissioning of the
system.  

 

 
28.01 Supply & Install Fire Alarm System 1.00 item  $                 -    $                        -   

DIVISION 28 - TOTAL  $                        -   
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BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT OUT
AND UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE, FREDERICK STREET
LOWER FLOORS COST SUMMARY

Description  Total Cost 

DIVISION 08 - OPENINGS  $                               -   

DIVISION 09 - FINISHES  $                               -   

DIVISION 21 - FIRE SUPPRESSION  $                               -   

DIVISION 23 - HVAC  $                               -   

SUB-TOTAL  $                               -   

Value Added Tax @ 10%  $                               -   

COST TOTAL  $                        -   
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BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT OUT
AND UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE, 
LOWER FLOOR DETAILS

Item 
Code Description Quantity UM  Unit Rate   Total Cost 

DIVISION 08 - OPENINGS

08 50 00 Windows  
 

08.01
Existing Window Repair works - Removal & Inspection of 
existing windows, re-make opening, reinstall window and 
caulk w/  high performance caulking

2.00 each  $                 -    $                        -   

DIVISION 08 - TOTAL  $                        -   

DIVISION 09 - FINISHES

09 50 00 Ceiling  
 

Supply & Install Armstrong Lay In Ceiling Tiles on to
Armstrong Suspension System including all wire hangers,
fasteners, main runners, cross tees and wall angle moldings. 

 

09.01 Remove & Reinstate existing acoustical ceilings to 1st & 2nd 
floors for Utility works to be conducted. 14,185.00 sf  $                 -    $                        -   

DIVISION 09 - TOTAL  $                        -   

DIVISION 21 - FIRE SUPPRESSION

The Contractor shall price to supply and install all materials
and labour for the Fire Suppression System as designed by
the Engineer. The Contractor is to include for testing of all
pipes and commissioning of all pumps as necessary.

 

 
21 13 00 Fire Suppression Sprinkler Systems  

 

21.01
Supply & Install 4" Schedule 40 Black Steel Pipe necessary
for the Fire Sprinkler System. Include for all pipe fittings and
pressure testing.

700.00 lf  $                 -    $                        -   

21.02
Supply & Install 1" Schedule 40 Black Steel Pipe necessary
for the Fire Sprinkler System. Include for all pipe fittings and
pressure testing.

800.00 lf  $                 -    $                        -   

21.03

Supply & Install Quick Response, Flush Plate Pendent
Sprinkler Heads Model #VK462 as shown on the Fire
Suppression Drawings according to engineer. Include for all
fittings necessary for proper installation.

82.00 each  $                 -    $                        -   

DIVISION 21 - TOTAL  $                        -   
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BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

PROPOSED 3RD AND 4TH FLOOR FIT OUT
AND UPGRADES TO THE BUILDING MECHANICAL SYSTEMS

FREDERICK HOUSE, 
LOWER FLOOR DETAILS

Item 
Code Description Quantity UM  Unit Rate   Total Cost 

DIVISION 23 - HVAC

23 00 00 - Air Condition  
 

The Contractor shall price to supply and install all materials
and labour necessary for the installation of the Air
Conditioning System as per the Engineer's Design. The
Contractor is to allow for all testing and commissioning of the
system.  

 

 
23 60 00 Central Cooling Equipment  

 
23.01 Replace existing Air-Condition Units to 1st & 2nd floor 1.00 item  $                 -    $                        -   

DIVISION 23 - TOTAL  $                        -   
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BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

FREDERICK HOUSE, FREDERICK STREET
NASSAU, N.P. BAHAMAS 

PROJECT LABOUR SCHEDULES

SCHEDULE OF LABOUR RATES

GENERAL

 
Schedule of Hourly  Rates for Supervision 

Project 
Manager

Site 
Superintendent

Site 
Engineer

Staff Quantity 
Surveyor

Trade 
Supervisor

-$            -$                     -$             -$              -$                 
-$            -$                     -$             -$              -$                 

-$            -$                     -$             -$              -$                 

-$            -$                     -$             -$              -$                 
-$            -$                     -$             -$              -$                 
-$            -$                     -$             -$              -$                 
-$            -$                     -$             -$              -$                 
-$            -$                     -$             -$              -$                 

-$            -$                     -$             -$              -$                 

-$            -$                     -$             -$              -$                 

Schedule of Hourly Tradesman & Labourers

Trade 
Foreman Rough Carpenter Finish 

Carpenter Mason Steel Fixer

-$            -$                     -$             -$              -$                 
-$            -$                     -$             -$              -$                 
-$            -$                     -$             -$              -$                 
-$            -$                     -$             -$              -$                 
-$            -$                     -$             -$              -$                 
-$            -$                     -$             -$              -$                 
-$            -$                     -$             -$              -$                 
-$            -$                     -$             -$              -$                 
-$            -$                     -$             -$              -$                 

-$            -$                     -$             -$              -$                 

The schedule of labour rates shall be completed by each contractor and shall include rates for all labour
including site supervision, tradesmen, skilled and unskilled labour.

Basic Wage Rates shall include consideration for hourly rates for standard time, inclusion for holiday
and annual vacations, overtime except for specialized authorized overtime, bonuses and incentives,
travel time excluding travel time accounted for in the Project's General Conditions, consideration for
inclement weather, safety and welfared for the workmen, Workmen's Compensation and Liability
Insurances and the Employers' Contribution for National Insurance.

The Contractor shall indicate what multipliers are applicable for authorized overtime. Authorized
overtime shall mean any work authorized by the Architect/Owner in excess of the regular eight hour work
day.

These rates shall be used in the assessment of work for which no unit rates may exist or to determine
the value of dayworks.

Item

Item

Basic Hourly Wage
Holiday with Pay
Overtime 
(nonproductive)

Bonuses & Incentives
Travel Time
Inclement Weather
Safety & Welfare
Employer's Liability
NIB - Employer's 
Contribution.

Total Hourly Wage

Total Hourly Wage

Basic Hourly Wage
Holiday with Pay
Overtime 
Bonuses & Incentives
Travel Time
Inclement Weather
Safety & Welfare
Employer's Liability
NIB - Employer's 

Project Labour Schedules



BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

FREDERICK HOUSE, FREDERICK STREET
NASSAU, N.P. BAHAMAS 

PROJECT LABOUR SCHEDULES

Schedule of Hourly Tradesman & Labourers

Tile Layer Drywall Finisher Painter Skilled 
Labourer

Unskilled 
Labourer

-$            -$                     -$             -$              -$                 
-$            -$                     -$             -$              -$                 
-$            -$                     -$             -$              -$                 
-$            -$                     -$             -$              -$                 
-$            -$                     -$             -$              -$                 
-$            -$                     -$             -$              -$                 
-$            -$                     -$             -$              -$                 
-$            -$                     -$             -$              -$                 
-$            -$                     -$             -$              -$                 

-$            -$                     -$             -$              -$                 

Multiplier of Overtime Work

Multiplier

x 1.5
x 2.0
x 2.5
x 3.0

SCHEDULE OF LABOUR RATES

Subcontractor Labour Rates:

Item

Basic Hourly Wage
Holiday with Pay
Overtime 
Bonuses & Incentives
Travel Time
Inclement Weather
Safety & Welfare
Employer's Liability
NIB - Employer's 

Total Hourly Wage

Day

Weekday
Saturday
Sunday
Holiday

Subcontractor Labour Rate $/HR.

Electrical.

Tradesman (Gr.1) -$                                            

Tradesman (Gr.1) -$                                            
Semi-Skilled -$                                            
Skilled Labourer -$                                            
Unskilled Labourer -$                                            

Plumbing Labour Rate $/HR.

Semi-Skilled -$                                            

Semi-Skilled -$                                            
Skilled Labourer -$                                            
Unskilled Labourer -$                                            

HVAC Labour Rate $/HR.

Mechanic -$                                            

Skilled Labourer -$                                            
Unskilled Labourer -$                                            

Project Labour Schedules



BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

FREDERICK HOUSE, FREDERICK STREET
EQUIPMENT SCHEDULES

per hour per day per month

-$            
-$            
-$            
-$            
-$            
-$            

-$            
-$            

-$            
-$            
-$            
-$            

-$            
-$            
-$            
-$            
-$            

-$            
-$            
-$            

-$            

Hydraulic Crane 35 Ton

GENERAL -  EQUIPMENT RATES

The Contractor shall list the schedule of rates for plant and equipment. All plant and
equipment rates shall include the cost of fuel, and maintenance, and the cost keeping
tools in good working and operable condition. Also included in the rate shall be the cost
of maintaining licenses for all plant and equipment as necessary, and the cost of plant
and equipment operators and attendents.

Plant/Equipment Rate

Scaffolding/Set - 7'-0"
93 Hp Backhoe (min)
203 Hp Excavator
Dump Truck (10cy)
Dump Truck (20cy)
Front End Loader

1 1/2 Ton Flat Bed Truck

Hydraulic Crane 100 Ton

Fork Lift

6500lb Telehandler (min)

6" Water Pump
4" Water Pump
2" Water Pump
1 cy Concrete/Mortar 
Mixer
Concrete Pump Truck
Concrete Pump 
150 psi Air Compressor
1/2 Ton Pick Up Truck

Electrical Skill Saw
Electric Drill
Electric Chipping 
Hammer

Project Equipment Schedules



BILLS OF QUANTITIES
UTILITIES REGULATION & COMPETITION AUTHORITY

FREDERICK HOUSE, FREDERICK STREET
EQUIPMENT SCHEDULES

per hour per day per monthPlant/Equipment Rate

-$            
-$            

-$            

Double Drum Asphalt 
Roller
13 KW Gas Generator

13 KW Diesel Generator

Project Equipment Schedules
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